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CITY OF CAPITOLA 
SANTA CRUZ COUNTY, CALIFORNIA 

 
NOTICE INVITING SEALED BIDS 

 

Jewel Box Traffic Speed Tables Project 
 
NOTICE IS HEREBY GIVEN that sealed bids will be received by the Director of Public Works 
(“Director”) of the City of Capitola (“City”), California, on or before February 27, 2019 at the hour 2:00 
p.m. Pacific Standard Time (“Deadline”) in the Director’s office at 420 Capitola Avenue, Capitola, 
California, 95010, for the following work and improvements in and for the City, at which time they will 
be publicly opened and read: 
 
General work description: 

 
The work includes the construction of three asphalt speed tables, two on Jade Street and one 
on 42nd Avenue in Capitola.  Construction involves excavation of existing roadway and 
construction of the speed tables in compliance with the City standard.  Work shall also include 
the installation of all striping and signage indicated on the plan, and stormwater pollution 
controls. 
 
The estimated cost of construction is $66,500                     

 
Any bid received after the Deadline will not be given consideration. 
 
BID SECURITY 
 
Each bid must be accompanied by a cashier's check, certified check, or Bidder's Bond executed by a 
corporate surety authorized to engage in such business in the State of California, payable to the City of 
Capitola, in an amount not less than ten percent (10%) of the amount of the bid as a guarantee that 
bidder will enter into the proposed contract.  The bid security of the successful bidder will be retained 
until such bidder has executed the contract documents and met the conditions necessary for award of 
the contract, whereupon the bid security will be returned.  A bid will not be considered unless one of the 
approved forms of bid security is enclosed with it.   
 
BONDS 
 
The successful bidder will be required to furnish a Performance Bond in an amount equal to one 
hundred percent (100%) of the contract price, a Labor and Material Bond in an amount equal to one 
hundred percent (100%) of the contract price, and a Defective Materials and Workmanship Bond in an 
amount equal to ten (10%) percent of the contract price.  Said bonds shall also be executed by a 
corporate surety authorized to engage in such business in the State of California and be made payable 
to the City of Capitola. 
 
OBTAINING BID DOCUMENTS 
 
General requirements, plans, specifications and bid forms may be obtained at the office of the Director 
of Public Works, City Hall, 420 Capitola Avenue, Capitola, California 95010 or by calling (831) 475-7300, 
or on the City’s website at www.cityofcapitola.org 
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SUBMISSION OF BIDS 
 
The sealed bids must be addressed to the City of Capitola and must be submitted in a single sealed 
envelope endorsed:  “Jewel Box Traffic Speed Tables Project” 
Bidders shall refer to the Special Provisions (Bid Requirements and Conditions) for additional 
information and requirements. 
 
WITHDRAWAL OF BID 
 
If the successful bidder fails, neglects, or refuses for fifteen (15) calendar days after notice of award of 
the contract to enter into the contract to perform the work, the cashier's check, certified check, or 
Bidder's Bond accompanying the bid and the amount therein named, shall be declared forfeited to the 
City and shall be collected by it and paid into its general fund.  After the bids have been opened, no 
bidder will be allowed to withdraw its bid without forfeiting the bid security, unless permitted to do so by 
the Director of Public Works and allowed by applicable law. 
 
CONTRACTOR’S LICENSE 
 
All Bidders, contractors, and subcontractors shall be licensed in accordance with the laws of the State 
of California.  Bidder must provide with its bid proof of licensure satisfactory to the City. 
 
In addition, at the time of bid, bidders must possess the following classification of contractor’s license:  
a current and valid Class A and /or C-12 and/or C-8 License.  
 
At the time of Bid (and throughout the duration of this project), all Bidders, contractors, and 
subcontractors, regardless of tier, shall hold the appropriate current and active licenses issued by the 
State of California for the work to be performed and any licenses specifically required by the bid 
documents. 
   
Failure to hold the specified license(s) at the time of bid opening shall render the bid non-responsive, 
act as a bar to award of the contract to any bidder not possessing said license(s), and result in a 
forfeiture of the bid security.   
 
Notice is hereby given to the bidder/contractor that any bidder or contractor not properly licensed in 
accordance with the laws of the State of California at the time the contract is awarded shall be subject 
to all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action by 
the Contractors State License Board 
 
CITY BUSINESS LICENSE REQUIRED FOR SUCCESSFUL BIDDER AND SUBCONTRACTORS 
 
The successful Bidder who is awarded the contract, and his/her/its subcontractors must possess a valid 
City of Capitola Business License at the time the contract is awarded and before commencing work on 
this project. 
 
PRE-BID SITE INSPECTION 
 
Bidders are required to inspect and familiarize themselves with the project site prior to Bid.  The purpose 
of the site inspection is to acquaint Bidders with the general, local, and site conditions that may affect 
cost, progress, and performance of the Work prior to submitting a Bid.  The submission of a Bid shall 
be conclusive evidence that the Bidder has investigated and familiarized himself/herself/itself with the 
site and is satisfied as to the conditions to be encountered, the character, quality, and scope of work to 
be performed, the type of equipment and facilities needed, and the quantities of materials to be 
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furnished, as well as the requirements of this Notice Inviting Sealed Bids, the Instructions to Bidders, 
the plans and specifications, and other Contract Documents.   
 
INSURANCE 
 
The successful bidder must meet the insurance requirements and provide certificates of insurance on 
the forms and with the required coverage and endorsements set forth in the contract documents. 
 
CITY’S RIGHTS RESERVED 
 
The bidder agrees to honor its bid for a period of at least ninety (90) calendar days after the opening of 
bids. The City reserves the right to reject any or all bids, waive any irregularities in any bids, and make 
any awards or rejections in what it alone considers to be in the best interest of the City, and its 
determination as to which bid is the lowest responsible bid and is for the best interest of the City shall 
be final.   
 
NOTICE TO PROCEED AND LIQUIDATED DAMAGES 
 
The Contractor receiving the award of the contract shall begin work within fifteen (15) calendar days 
after receipt of the Notice to Proceed and shall diligently prosecute the same to completion within thirty 
(30) working days of the date specified in the Notice to Proceed.  For each consecutive calendar day in 
excess of the time specified for completion of the work, the Contractor shall pay to the City, or have 
withheld from monies due it, as liquidated damages and not as a penalty, the sum of Three Hundred 
Dollars ($300) for each consecutive calendar day after the expiration of the Contract Time that the Work 
remains incomplete.  
 
EQUAL OPPORTUNITY 
 
The City of Capitola, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the 
regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this 
advertisement will be awarded to the lowest responsible bidder without discrimination on the grounds 
of race, color, sex or national origin. 
 
PREVAILING RATE OF WAGES   
 
Prevailing wage and apprenticeship requirements apply in accordance with the California Labor Code.  
As required by California Labor Code Section 1770 et. seq., the Contractor and all subcontractors shall 
pay no less than the prevailing rate of wages as determined by the Director of the California Department 
of Industrial Relations (DIR).  Pursuant to California Labor Code Section 1773, the Director of the DIR 
has ascertained the general prevailing wage rates in the locality in which the work is to be performed 
for each craft, classification, or type of worker required to perform the work. Pursuant to Section 1773.2 
of the Labor Code, copies of the prevailing rates of wages for this project are on file at the office of 
Public Works and are available to interested parties upon request.  The successful bidder shall post a 
copy of these rates as well as job site notices as prescribed by regulation, at the job site. By this 
reference, such schedule is incorporated herein and made part of the bid documents. Overtime shall 
be not less than one and one-half (1-1/2) times the established rates.  Sundays and holidays shall be 
not less than two (2) times the established rates.  In payment of labor, the Contractor shall comply with 
the provisions of the Labor Code of the State of California, Sections 1770 to 1781 inclusive (Article 2, 
Chapter 1, Part 7, Division 2), and any acts amendatory thereto.   
 
DEPARTMENT OF INDUSTRIAL RELATIONS 
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Contractors and subcontractors must be currently registered with the DIR and qualified to perform public 
work pursuant to California Labor Code Section 1725.5 and Section 1771.1.  The Contractor and 
subcontractors shall provide proof of DIR registration at the time of bid. 
 
NOTICE: 
 
 No contractor or subcontractor may be listed on a bid proposal for a public works project unless 
registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with 
limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. 
 
 No contractor or subcontractor may be awarded a contract for public work on a public works project 
unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. 
 
 This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 
 
RETAINAGE 
 
From each progress payment, 5 percent will be deducted and retained by the City as security for 
completion of the balance of the work and performance of the Contract. For any moneys earned by the 
Contractor and withheld by the City to ensure the performance of the contract, the Contractor may, at 
Contractor's request and expense, substitute securities equivalent to the amount withheld in the form 
and manner and subject to the conditions provided in California Public Contract Code Section 22300. 
 
RESOLUTION OF CONSTRUCTION CLAIMS 
 
Each Bidder is hereby notified of California Public Contract Code Section 9204, incorporated by 
reference herein, as such section relates to resolution of construction claims.  All provisions of Public 
Contract Section 9204 are incorporated by reference herein, and form an integral part of the contract 
documents for this project. 
 
UNDERSTANDING 
 
By submitting a bid in response to this Notice Inviting Sealed Bids, the bidder shall be conclusively 
deemed to have read, understood, and agreed with all of the information and materials contained in the 
bid documents, including, but not limited to, this Notice Inviting Sealed Bids, the Agreement, the general 
conditions, the Special Provisions, the plans, drawings, and specifications, and insurance requirements.   
 
 
Dated: ______________     
 

 
__________________________ 

Steven E. Jesberg 
Public Works Director 
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CITY OF CAPITOLA 
SANTA CRUZ COUNTY, CALIFORNIA 

BID PROPOSAL FOR 
 

Jewel Box Traffic Speed Tables Project 
 
The undersigned, as Bidder, declares that a) Bidder has carefully examined the work site and all 
contract documents and has full knowledge of and understands all of the provisions and contents of 
this bid proposal, the bid documents, and all the contract documents attached hereto or referenced 
herein have been thoroughly examined, b) that this bid proposal is made without collusion with any 
other person, firm, or corporation and that all laws, rules, regulations, and ordinances relating to the 
interest of public officers in this contract have been complied with in every respect, and c) Bidder has 
familiarized himself/herself/itself with the nature and extent of the contract documents, the work, the 
project site, the locality where the work is to be performed, the legal requirements (federal, state, and 
local laws, ordinances, rules, and regulations), and the conditions affecting cost, progress, and/or 
performance of the work and has made such independent investigations as Bidder deems necessary. 
 
Bidder, represents that a) Bidder and all subcontractors, regardless of tier, have the appropriate current 
and active Contractor's licenses required by the State of California and the bid documents, b) Bidder 
has become familiar with all the conditions related to the proposed work, including, without limitation, 
the availability of labor, materials, and equipment, the conditions to be encountered, the character, 
quality, and scope of work to be performed, and the requirements of the contract documents; c) Bidder 
and all subcontractors, regardless of tier, are currently registered with the California Department of 
Industrial Relations pursuant to California Labor Code Sections 1725.5 and 1771.1. 
 
Bidder proposes and agrees, if this bid proposal is accepted, that Bidder will contract with the City of 
Capitola, Santa Cruz County, California, in the form of the copy of the Agreement herein contained, to 
provide all necessary machinery, tools, apparatus and other means of construction; to furnish all 
materials, to provide all labor, and to construct the improvements in conformity with the specifications 
and drawings and other contract provisions contained in the contract documents or reasonably implied 
thereby or as necessary to complete the work in the manner and within the time named herein and 
according to the requirements and to the reasonable satisfaction of the City; to pay all charges of freight 
transportation and hauling and all applicable taxes; to indemnify the City (and its councilmembers, 
officials, officers, directors, employees, volunteers, , consultants, representatives, and agents) against 
any loss or damage arising from any act or omission of the undersigned as Contractor; and that Bidder 
will take in full payment therefore an amount computed by the City and based upon the unit prices as 
set forth in this bid proposal. 
 
Bidder accepts all of the terms and conditions of the contract documents, including without limitation, 
the Notice Inviting Sealed Bids, Bid Proposal, addenda, bonds, plans and specifications, drawings, 
Agreement, general conditions, special provisions, and other contract documents. 

It is understood that the quantities set forth herein are approximate only and are for the purpose of 
comparing bids.  The City reserves the right to increase or decrease the amount of any quantity shown 
and to delete any item from the contract. 

The amount to be paid the Contractor shall be the amount of work in each item actually constructed, 
multiplied by the unit prices set forth as follows: 
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Contractor’s  Name: ____________________________________________________ 

 
ITEM 
NO. 

BID ITEM  UNIT QTY UNIT PRICE UNIT TOTAL 

1 Mobilization LS 1   

2 Traffic Control and Construction Area Signs LS 1   

3 Speed Tables EA 3   

4 Storm Water Pollution Prevention LS 1   

TOTAL $ 

 
The City will award the contract to the lowest responsible bidder complying with the instructions in the 
Notice Inviting Sealed Bids and special provisions.  The lowest bidder will be determined on the basis 
of the total of the Base Bid items alone.  In the event that the product of a unit price and an estimated 
quantity does not equal the extended amount quoted, the unit price shall govern and the corrected 
product of the unit price and the estimated quantity shall be deemed to be the amount bid.  If the sum 
of two or more item totals in the bid schedule does not equal the total amount bid, the individual item 
totals shall govern and the corrected sum shall be deemed to be the amount bid. 
 
Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities 
or irregularities to the fullest extent permitted by law. 
 
The undersigned agrees, if this bid proposal is accepted by the City Council and if a contract for the 
performance of the work is entered into by and between the City of Capitola and the undersigned, to 
plan the work and prosecute it with such diligence that all of the work shall be completed within thirty 
(30) working days of the date specified in the Notice to Proceed.  For each consecutive calendar day in 
excess of the time specified for completion of the work, the Contractor shall pay to the City, or have 
withheld from monies due it, the liquidated damages specified in the contract documents. 
 
The undersigned further agrees that it will not withdraw its bid within ninety (90) days after the bid 
Deadline, and that if this bid proposal is accepted, to sign the Agreement and to furnish the required 
insurance forms and bonds with satisfactory surety or sureties within FIFTEEN (15) calendar days after 
notice of the award of the contract and if the undersigned fails to contract as aforesaid, it shall be 
understood that the contract has been abandoned and therefore that this bid proposal and the bid 
security shall be forfeited to and become the property of the City.  Otherwise, the bid security 
accompanying this bid shall be returned to the undersigned. 
 
In conformance with California Labor Code Section 1860, et seq., the undersigned Bidder confirms and 
certifies the following: 
 

I am aware of the provisions of Labor Code Section 3700 which require every employer to be 
insured against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing the 
performance of the work of this contract. I shall supply the City with certificates of insurance 
evidencing that Workers’ Compensation Insurance is in effect and providing that the City will 
receive thirty (30) days’ notice of cancellation.  
 

Anyone signing this bid proposal or any other bid form as an agent of the Bidder must submit with the 
bid package legal evidence of his or her authority to sign such bid proposal or other bid form.   
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The undersigned declares under penalty of perjury that the information contained in this bid proposal 
and all accompanying bid forms and documents are true and correct. 
 
Dated this  day of    , 20          . 
 
 
  
Signature of Bidder   Bidder's Address 
 
 
Printed Name of Bidder  City, State, Zip Code 
 
 
Email Address    Telephone No. 
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REQUIRED CONTRACTOR INFORMATION 
 
 
NOTICE:  In the case of a corporation, give below the address of the principal office thereof and the 
names and addresses of the president, secretary, treasurer and manager: 
 

 

 

 

 

 

 
 
Tax ID No. or Social Security No  
 

Contractor's License No.  Classification(s)

Expiration date:  

DIR Registration No.  
 
Classification of workers used on job: 

_________________________________________________________________________________

_________________________________________________________________________________

______________________________________________________________________________ 

Acknowledgement of Addendum(s):  Receipt of the following addendum(s) issued during the time of 
bidding is acknowledged and the information contained therein has been considered in the 
preparation of this bid proposal. 
 
Note:  Failure to execute the following may be considered as an irregularity in the bid proposal. 
 
Addendum No. (None       ),  (1       ), (2       ),  (3       ),  (4       ), (5       ) 
Check appropriate space(s). 
 
I certify under penalty of perjury that the representations made herein are true and correct to the best 
of my knowledge. 
 
 
   
     Signature of Bidder 
 
 
     Printed Name of Bidder 
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STATEMENT OF EXPERIENCE OF BIDDER 
 
The bidder is requested to state below what work of similar magnitude or character bidder has done 
and to give reference that will enable the City Council to judge bidder's experience, skill and business 
standing and ability to conduct the work as completely and as rapidly as required under the terms of 
the contract. 
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LIST OF PROPOSED SUBCONTRACTORS 
 
List the name, location of the place of business, California contractor’s license number, and the public 
works contractor registration number issued pursuant to California Labor Code Section 1725.5 of each 
subcontractor who will perform work or labor or render service to the Contractor in or about the 
construction of the work or improvement, or a subcontractor licensed by the State of California who, 
under subcontract to the Contractor, specially fabricates and installs a portion of the work or 
improvement according to detailed drawings contained in the plans and specifications, in an amount in 
excess of one half of one percent (1/2%) of the Contractor’s total bid, or $10,000.00, whichever is 
greater, and the portion of the work to be done by each subcontractor.  Contractor shall list only one 
subcontractor for each such portion as is defined 
 

 
Work to be Performed 

License # 
& Type 

DIR 
Reg # 

% Of 
Total 

Contract 

Subcontractor’s Name 
Address, Phone 
& Email address 

Classification of Workers 
used on job 

1.  
 

     

2.       

3.       

4.       

5.       

6.       

7.       

8.       

9.       

10.       

 
 Note:  Attach additional sheets if required. 
 
 General Contractor shall perform a minimum of 30% of the contract work. 
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NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER 
 
 
State of California  ) 
City of Capitola        )  ss. 
County of Santa Cruz   ) 
 
 
                               , being first duly sworn, deposes and says that he 
     (Bidder's Name) 
or she is    of                                  
                    (Title)                                  (Company) 
the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid is 
genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any 
other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, 
or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; 
that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against 
the public body awarding the contract of anyone interested in the proposed contract; that all statements 
contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted 
his/her/its bid price or any breakdown thereof, or the contents thereof, or divulged information or data 
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
 
Note:  Bidders are cautioned that making a false certification may subject the certifier to criminal 
prosecution. 
 
 
 
      
  Signature of Bidder 
 
 
      
  Title 
 
 
      
  Date 
 
     
 
 
(NOTE: Signatures for those executing for the Non-collusion Affidavit must be properly acknowledged.) 
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BIDDER'S BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS, THAT WE,           
 
             
 
             
 
as SURETY, are held and firmly bound unto the CITY OF CAPITOLA, State of California, hereinafter 
called the CITY, in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of 
the Principal above-named, submitted by said Principal to the City, for the work described below for the 
payment of which sum in lawful money of the United States, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents.  In no case shall the liability of the surety exceed the sum of        
 
             
 
    ($   ) DOLLARS. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, 
 
That whereas the Principal has submitted the above-mentioned bid to the City for certain construction 
specifically described as follows for which bids are to be opened at Capitola, California, on                  
February 27, 2019, for: 
 

Jewel Box Traffic Speed Tables Project 
 
 
NOW, THEREFORE, if the aforesaid Principal is awarded the contract, and within the time and manner 
required under the specifications after the prescribed forms are presented to him for signature enters 
into a written contract in the prescribed form, in accordance with the bid, and files two bonds:  one to 
guarantee faithful performance, and one to guarantee payment for labor and materials, as required by 
law; then this obligation shall be null and void; or should the aforementioned contract be awarded to 
other than the herein-named Principal, then this obligation shall be null and void; otherwise, it shall be 
and remain in full force and virtue. 
 
As a part of the obligation secured hereby and in addition to the face amount specified therefore, there 
shall be included costs and reasonable expenses and fees, including reasonable attorney's fees, 
incurred by county (or city) in successfully enforcing such obligation, all to be taxed as costs and 
included in any judgment rendered. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 
            day of                 , 20  . 
 
 
 
 

   PRINCIPAL:                                       (Seal) 
 

                                                     (Seal) 
 

                                                     (Seal) 
 
 

   SURETY:                                         Seal) 
 

                                                     (Seal) 
 

                                                     (Seal) 
 
 

                                                       
Address 

   
      

City, State, Zip 
 

                                                       
Phone 

 
 

(Note:   Signatures of those executing for the Surety must be properly acknowledged.) 
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DIR REGISTRATION STATEMENT 

 
By submitting his/her/its bid, the Bidder certifies to have verified that it and all subcontractors used on 

this public work project are registered with the State of California Department of Industrial Relations 

(DIR) in compliance with California Labor Code sections 1771.1 and 1725.5.  The registration numbers 

of the Bidder and all subcontractors to be used on this project are as follows: 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________. 

 
 
___________________________________ 
SIGNATURE OF BIDDER 
 
___________________________________ 
TITLE 
 
___________________________________ 

       DATE 
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CERTIFICATION OF ELIGIBILITY TO CONTRACT 

 
By submitting its bid, the Bidder certifies in accordance with California Public Contract Code Section 

6109 that neither the Bidder nor any subcontractor included on the list of proposed subcontractors 

submitted with the bid is ineligible to perform work on public works projects pursuant to California Labor 

Code Sections 1777.1 or 1777.7.  In accordance with California Public Contract Code Section 6109, 

contractors and subcontractors who are ineligible to perform work on public works projects pursuant to 

California Labor Code Sections 1777.1 or 1777.7 may neither bid on, be awarded, or perform as a 

subcontractor on public works projects.   

 

 
 
___________________________________ 
SIGNATURE OF BIDDER 
 
___________________________________ 
TITLE 
 
___________________________________ 

       DATE 
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CITY OF CAPITOLA 
SANTA CRUZ COUNTY, CALIFORNIA 

AGREEMENT 
Jewel Box Traffic Speed Tables Project 

THIS AGREEMENT, made this  ______  day of  ________ , 2019, by and between the City of Capitola, a 
Municipal Corporation, in Santa Cruz County, California, hereinafter called the City, and  _____________   
hereinafter called the Contractor. 

WITNESSETH: 

WHEREAS, the City has caused to be prepared in accordance with law, specifications, plans and other contract 
documents, for the work herein described and shown and has approved and adopted these contract documents, 
specifications and plans and has caused to be published in the manner and for the time required by law, a Notice 
Inviting Sealed Bids for doing the work in accordance with the terms of this Agreement and all other contract 
documents, and 

WHEREAS, the Contractor in response to said notice has submitted to the City a sealed bid proposal accompanied 
by a bid guaranty in an amount not less than ten percent (10%) of the amount bid for the construction of all of the 
proposed work in accordance with the terms of this Agreement and all other contract documents, and 

WHEREAS, the City, in the manner prescribed by law, has publicly opened, examined and canvassed the bids 
submitted and as a result has determined and declared the Contractor to be the lowest responsible bidder and 
has duly awarded to the Contractor a contract for all of the work and for the sum or sums named in the bid and in 
this Agreement. 

NOW, THEREFOREE, THE PARTIES AGREE AS FOLLOWS: 

ARTICLE I. WORK TO BE DONE: 

That the Contractor shall provide all necessary labor, machinery, tools, apparatus and other incidentals and means 
of construction; shall furnish all materials, equipment, supervision, superintendence and overhead expenses of 
whatever nature necessary to construct all of the project and improvements for the City of Capitola in conformity 
with the specifications and plans and other contract documents and according to such instructions as may be 
given by the City of Capitola Director of Public Works or its authorized agent. 

ARTICLE II. CONTRACT PRICES: 

As provided and subject to the conditions in Article 9 of the General Conditions, the City agrees to pay monthly to 
the Contractor, an amount equal to 95% of the sum of the cost of the Work in permanent place as of the date of 
the Contractor’s Application For Payment, plus cost of materials not yet incorporated in the Work (subject to 
conditions in Article 9), less amounts previously paid to date. 

The Contractor hereby agrees to accept such payment as full compensation for all labor, materials, equipment, 
and appliances necessary to complete the Work; for all loss, costs, expenses, or damage arising from the Work 
or from action of the elements, or from any unforeseen obstruction or difficulties which may be encountered in the 
prosecution of the Work, or from any other unknowns or risks of any description connected with the Work; for all 
costs, expenses, damages, and losses incurred in and in consequence of the suspension or discontinuance of 
the Work; for all liability and other insurance; for all fees or royalties or other expenses on account of any patent 
or patents; for all overhead and other expenses incident to the Work and expected profits; and for well and faithfully 
performing and completing the Work within the Contract Time described in Article IV, Contract Time; all according 
to the contract plans and specifications, the details and instructions, and other contract documents, and the 
requirements of the City Council. 
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ARTICLE III. PARTS OF THE CONTRACT:  

The complete contract documents consist of the following: 
1. Notice Inviting Sealed Bids 
2. Hold Harmless Clause 
3. Bid Proposal 
4. Performance Bond 
5. Non-Collusion Affidavit 
6. Labor and Material Bond (Payment Bond) 
7. Bidder’s Bond or Bid Guaranty 
8. Specifications 
9. Drawings 
10. Agreement 
11. Insurance Forms and Certificates 

All of the provisions of said contract documents are made a part hereof as those fully set forth herein.  In case of 
any conflict between this Agreement and any other part of the contract documents, this Agreement shall be 
binding.  Collectively, these contract documents constitute the complete agreement between the City and 
Contractor and supersede any previous agreements or understandings.   

ARTICLE IV. CONTRACT TIME 

Contractor shall commence the Work on the date specified in the Notice to Proceed and fully complete the work 
within thirty (30) working days, the “Contract Time”.  

By signing this Agreement, Contractor represents to the City that the Contract Time is reasonable for completion 
of the Work and that Contractor will complete the Work within the Contract Time. Time limits stated in the Contract 
Documents are of the essence of the Contract. 

ARTICLE V. LIQUIDATED DAMAGES 

All Work shall be diligently prosecuted to completion within the Contract Time.  If Contractor fails to complete the 
Work within the Contract Time, Contractor shall pay to the City (or have withheld from monies due Contractor), as 
liquidated damages and not as a penalty, the sum of Three Hundred Dollars ($300) for each consecutive calendar 
day after the expiration of the Contract Time that the Work remains incomplete. The City and Contractor agree 
that if the Work is not completed within the Contract Time, the City’s damages would be extremely difficult or 
impracticable to determine and that the aforesaid amounts are reasonable estimates of and reasonable sums for 
such damages. The City may deduct any liquidated damages due from Contractor from any amounts otherwise 
due to Contractor under the Contract Documents. This provision shall not limit any right or remedy of the City in 
the event of any other default of Contractor other than failing to complete the Work within the Contract Time. 

ARTICLE VI. BLANK 

ARTICLE VII. DUE AUTHORIZATION 

IN WITNESS WHEREOF, the City has caused its corporate name to be hereunto subscribed and its  
corporate seal to be hereunto affixed by its City Manager and its City Clerk thereunto duly authorized and  
the Contractor has executed these presents the day and year herein above written. 
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This Agreement shall be effective at such time as each party is in possession of a copy  
(i.e. either an original or facsimile) executed by the other party. 

SO AGREED,  
 
CITY OF CAPITOLA CONTRACTOR:
A Municipal Corporation 
 
 
 
 License No. 
 
 Tax ID or SSN
 
By: By:
 
Benjamin Goldstein 
City Manager Title:
 
Date:  Date:
 
Awarded by the City Council on By signing above on behalf of the corporation, 

the individual so signing warrants that he/she 
has authority to sign this agreement on behalf 
of the corporation and legally bind the company 
to all of the obligations contained therein. 

 
  

 
 
 
ATTEST: 
 
City Clerk   
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HOLD HARMLESS CLAUSE 
 
WHEREAS,_____________________, (Contractor), has been awarded a contract with the City of 
Capitola to perform certain work described as follows: 

 
The work includes the construction of three asphalt speed tables, two on Jade Street and one 
on 42nd Avenue in Capitola.  Construction involves excavation of existing roadway and 
construction of the speed tables in compliance with the City standard.  Work shall also include 
the installation of all striping and signage indicated on the plan, and stormwater pollution 
controls. 

 
Contractor hereby agrees to indemnify, defend and hold harmless the City, its officers, agents and 
employees from any and all demands, claims or liabilities of any nature caused by or arising out of 
Contractor's negligent acts, errors, or omissions, or willful misconduct, or conduct for which the law 
imposes strict liability on Contractor in the performance or nonperformance of this agreement. 
 
 
 
 
 
Dated                            , 20            .         
        Contractor  
 
 
     By      
           
     Title       
      
     Address       
 
            
   
     Telephone      
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PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That ___________________________________________________________________(Contractor) 
 
of ______________________________________________________________________________ 
 (Address of Contractor) 
 
a _____________________________________________________, hereinafter called Principal, and 
 (Corporation/Partnership/Individual) 
 
__________________________________________________________________________(Surety)  
 
of ______________________________________________________________________________ 
 (Address of Surety) 
 
hereinafter called Surety, are held and firmly bound unto CITY OF CAPITOLA, 420 Capitola Avenue, Capitola, 
CA 95010, hereinafter called OWNER, in the penal sum of     DOLLARS ($                 ) 
(100% of contract amount), in lawful money of the United States, for the payment of which sum well and truly 
to be made we bind ourselves, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas the Principal entered into a certain contract 
with the Owner, dated the         day of            , 20     , a copy of which is hereto attached 
and made part hereof for the construction of 38th Avenue Sidewalk Project. 
 
NOW THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 
extensions thereof which may be granted by the Owner, with or without notice to the Surety and during the 
one year guaranty period, and if he shall satisfy all claims and demands incurred under such contract, and 
shall fully indemnify and save harmless the Owner from all costs and damages which it may suffer by reason 
of failure to do so, and shall reimburse and repay the Owner all outlay and expense which the Owner may 
incur in making good any default, then this obligation shall be void; otherwise to remain in full force and effect. 
 
As a part of the obligation secured hereby and in addition to the face amount specified therefore, there shall 
be included costs and reasonable expenses and fees, including reasonable attorney's fees, incurred by 
county (or city) in successfully enforcing such obligation, all to be taxed as costs and included in any judgment 
rendered. 
 
PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the contract or to the work to be performed thereunder 
of the specifications accompanying the same shall in any ways affect its obligation on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract 
or to the work or to the specifications. 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right 
of any beneficiary hereunder, whose claim may be unsatisfied.  
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IN WITNESS WHEREOF, this instrument is executed in four (4) counterparts, each one of which shall be 
deemed an original, this        day of                    , 20      . 

ATTEST: 

____________________________________ 

Principal/Secretary 

 _______________________________________ 

Principal (type)

 By:  ____________________________________

  Address:  _______________________________ 

_______________________________________

 Telephone No.  __________________________

SEAL: 

____________________________________ 

Witness as to Principal 

 _______________________________________ 

Surety (type)

 By:  ____________________________________

  Address:  _______________________________ 

_______________________________________

 Telephone No.  __________________________

ATTEST: 

____________________________________ 

Surety/Secretary 

 _______________________________________ 

Attorney-in-fact (type)

  ________________________________________ 

By:  ____________________________________

  Address:  _______________________________ 

_______________________________________

 Telephone No.  __________________________

SEAL: 

____________________________________ 

Witness as to Surety 

 By:  ____________________________________ 

  Address:  _______________________________ 

_______________________________________ 

_______________________________________

 Telephone No.  __________________________
 
NOTE:    Date of Bond must not be prior to date of Contract. 
      If Contractor is Partnership, all partners should execute bond. 

IMPORTANT: Surety companies executing bonds must be admitted sureties in possession of a valid 
current certification to that effect issued by the Commissioner of Insurance. (See Insurance 
Code Section 706.5.) 
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BOND FOR SECURITY OF 
LABOR AND MATERIALS 

 
 
WHEREAS, The City Council of the City of Capitola, State of California, and     
   (hereinafter designated as "principal") have entered into an agreement whereby principal 
agrees to install and complete certain designated public improvements, which said agreement, dated              
, 20       , and identified as project Jewel Box Traffic Speed Tables Project, is hereby referred to and made a 
part hereof; and 
 
WHEREAS, under the terms of said agreement, principal is required before entering upon the performance 
of the work, to file a good and sufficient payment bond with the City of Capitola, 420 Capitola Avenue, Capitola, 
CA 95010, to secure the claims to which reference is made in Title 15 (commencing with Section 3082) of 
Part 4 of Division 3 of the Civil Code of the State of California. 
 
Now, therefore, said principal and the undersigned as corporate surety, are held firmly bound unto the City of 
Capitola and all contractors, subcontractors, laborers, material men and other persons employed in the 
performance of the aforesaid agreement and referred to in the aforesaid Code of Civil Procedure in the sum 
of              
    dollars ($                   ), for materials furnished or labor thereon of any kind, or for amounts 
due under the Unemployment Insurance Act with respect to such work or labor, that said surety will pay the 
same in an amount not exceeding the amount herein above set forth, and also in case suit is brought upon 
this bond, will pay, in addition to the face amount thereof, costs and reasonable expenses and fees, including 
reasonable attorney's fees, incurred by county (or city) in successfully enforcing such obligation, to be 
awarded and fixed by the court, and to be taxed as costs and to be included in the judgment therein rendered. 
 
It is hereby expressly stipulated and agreed that this bond shall insure to the benefit of any and all persons, 
companies and corporations entitled to file claims under Title 15 (commencing with Section 3082) of Part 4 
of Division 3 of the Civil Code, so as to give a right of action to them or their assigns in any suit brought upon 
this bond. 
 
Should the condition of this bond be fully performed, then this obligation shall become null and void, otherwise 
it shall be and remain in full force and effect. 
 
The surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms 
of said agreement or the specifications accompanying the same shall in any manner affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension, alteration or addition. 
 
IN WITNESS WHEREOF, this instrument has been duly executed by the principal and surety above named, 
on                          , 20      . 
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IN WITNESS WHEREOF, this instrument is executed in four (4) counter-parts, each one of which shall be 
deemed an original, this           day of                    , 20      . 

ATTEST: 

____________________________________ 

Principal/Secretary 

 _______________________________________ 

Principal (type)

 By:  ____________________________________

  Address:  _______________________________ 

_______________________________________

 Telephone No.  __________________________

SEAL: 

____________________________________ 

Witness as to Principal 

 _______________________________________ 

Surety (type)

 By:  ____________________________________

  Address:  _______________________________ 

_______________________________________

 Telephone No.  __________________________

ATTEST: 

____________________________________ 

Surety/Secretary 

 _______________________________________ 

Attorney-in-fact (type)

  ________________________________________ 

By:  ____________________________________

  Address:  _______________________________ 

_______________________________________

 Telephone No.  __________________________

SEAL: 

____________________________________ 

Witness as to Surety 

 By:  ____________________________________ 

  Address:  _______________________________ 

_______________________________________ 

_______________________________________

 Telephone No.  __________________________
 
NOTE:    Date of Bond must not be prior to date of Contract. 
      If Contractor is Partnership, all partners should execute bond. 

IMPORTANT: Surety companies executing bonds must be admitted sureties in possession of a valid 
current certification to that effect issued by the Commissioner of Insurance. (See Insurance 
Code Section 706.5.) 



City of Capitola 
Jewel Box Traffic Speed Tables Project – February 2019 DO NOT REMOVE FROM BID PACKET 
 
 

24 
 

ESCROW AGREEMENT TO SUBSTITUTE SECURITIES 
FOR WITHHOLD MONEYS IN PUBLIC CONTRACTS 

(OPTIONAL) 
 

 
 
THIS AGREEMENT, made this          day of                    , 20      , by and between the City of 
Capitola, hereafter called "City", and          
     hereafter called "Contractor", having its main office at   
           
WHEREAS, Contractor has been awarded a contract by City for 
 

Jewel Box Traffic Speed Tables Project 
 

and has executed a contract dated                         , 20       with City under which contract the Contractor is 
obligated to construct the above project and for which City shall pay Contractor certain progress payments 
from which moneys will be withheld as retention to insure performance of the contract by Contractor; and 
 
WHEREAS, Contractor elects to substitute, at Contractor's expense, certain securities as eligible under 
Section 16430 of the Government Code or bank or savings and loan certificates of deposit equivalent to the 
amount withheld from progress payments. 
 
NOW, THEREFOREE, the parties agree as follows: 
 
 1.  City shall hold in escrow the sum of                                     
                            Dollars for the account of Contractor as represented by securities identified below: 
 
(Cash Rec. No.             dated                   ) 
 
 2.  Contractor shall be the beneficial owner of any securities held by City substituted for moneys withheld 
and Contractor shall receive any interest thereon. 
 
 3.  City will not pay out or release any escrow funds or securities except as provided in this agreement. 
 
 4.  In the event Contractor or Contractor's agents fail to perform each and every obligation of its contract 
with City in the manner and within the time set forth in the contract for the project, the entire amount of escrow 
funds or securities held in escrow shall become the property of City upon certification from the Director of 
Public Works that Contractor has failed to perform its contract with City and Contractor has been given thirty 
(30) days written notice of its default under the contract.  The escrow funds and securities which become the 
property of City shall be used and retained by City for the purpose set forth in the contract regarding 
withholding and retention of funds from progress payments, and such provisions are incorporated herein as 
if fully set forth. 
 
 5.  Upon satisfaction in full and the time expiration set forth in the contract regarding withholding and 
retention of funds from progress payments, the amount held in escrow or securities held by City for the benefit 
of Contractor shall be released to Contractor by City upon certification of the Director of Public Works that 
Contractor has fully performed all obligations under the contract with City. 
 
IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed as of the day and 
year first above written. 
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     CITY OF CAPITOLA: 
 
 
 
     By                                     __________ 
      
     CONTRACTOR: 
 
                                               
      
     By                                         
 
     Title                                        
      
     Address         
 
                                         
 
 
     Telephone                                   
 
APPROVED AS TO FORM: 
 
 
       
City Attorney 
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SPECIAL PROVISIONS 

 
The following special provisions shall add to or modify the General Provisions of the State of California, 
Department of Transportation, Standard Specifications, dated 2015 as amended. 
 

SECTION I.  DEFINITIONS AND TERMS 
 
Whenever the following terms or pronouns in place of them are used in these specifications or in any 
documents or instruments where these specifications govern, the intent and meaning shall be interpreted as 
follows: 
 
A. ADDENDUM.  Written or graphic instrument issued prior to the opening of bid proposals which interprets, 

corrects, or changes the bidding or contract documents. The term “addendum” shall include bulletins and 
all other types of written notices issued to potential bidders prior to opening bid proposals. 

 
B.  CITY.  The City of Capitola, located in Santa Cruz County, California; also sometimes referred to as the 

"City." 
 
C. ENGINEER OR CITY ENGINEER.  The City Engineer of the City of Capitola or the Director of Public 

Works, acting either directly or through properly authorized agents. 
 
D. BIDDER.  Any individual, firm, or corporation submitting a proposal for the work contemplated, acting 

directly or through a duly authorized representative. 
 
E. CONTRACTOR.  The person or persons, co-partnership, or corporations who have entered into a 

contract with the City for performance of work covered by this contract, and its authorized agents or legal 
representatives. 

 
F. INSPECTOR.  Shall mean the technical inspector or inspectors duly authorized or appointed by the 

Engineer. 
 
G. PLANS.  The word "plans" shall denote drawings.  The word "drawings" shall denote plans.  Plans and/or 

drawings are a part of the specifications. 
 
H. SPECIFICATIONS.  The directions, provisions and requirements contained herein and supplemented 

by such special provisions as may be necessary, pertaining to the method and manner of performing the 
work, or to the quantities and qualities of materials to be furnished under the contract. 

 
I. PROPOSAL FORM.  The approved form on which the City Engineer requires formal bids to be prepared 

and submitted for the work. 
 
J. BID PROPOSAL.  The offer of the bidder for the work when made out and submitted on the prescribed 

proposal form, properly signed and guaranteed. 
 
K. CONTRACT, AGREEMENT, OR CONTRACT DOCUMENTS.  The written agreement covering the 

performance of the work and the furnishing of labor, materials, tools, and equipment in the construction 
of the work.  The contract shall include the notice to contractors, proposal, plans, specifications, special 
provisions, and contract bonds; also any and all supplemental agreements amending or extending the 
work contemplated and which may be required to complete the work in a substantial and acceptable 
manner. Supplemental agreements are written agreements covering alterations, amendments, or 
extensions to the contract and include contract change orders. 
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L. WORK.  All the work specified in the special provisions, proposal and contract. 
 
M. INSTALL.  Where the word install is used, it shall also mean that the Contractor shall provide all of the 

materials necessary to install the item as shown on the plans or in these specifications, unless stated 
otherwise. 

 
N. CONSTRUCT.  Where the word construct is used, it shall also mean that the Contractor shall provide all 

of the materials necessary to construct the item as shown on the plans or in these specifications, unless 
stated otherwise. 

 
O. PLACE.  Where the word place is used, it shall also mean to provide all of the materials for the complete 

installation of the item denoted. 
 
P. ADVERTISEMENT.  The published Notice Inviting Sealed Bids for the construction of the project. 
 
Q.  STANDARD SPECIFICATIONS.  The State of California, Department of Transportation, Standard 

Specifications, dated 2015 as amended, also referred to as the State Specifications. 
 
R. STANDARD PLANS.  The State of California, Department of Transportation, Standard Plans, dated 2015 

as amended, also referred to as the State Standard Plans. 
 
S. STATE.  The State of California, including the Department of Transportation (Caltrans), California 

Highway Patrol, or any other State of California agency whose action or oversight is related to the work. 
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SECTION II.  BID REQUIREMENTS AND CONDITIONS 
 
The bidder's attention is directed to the provisions of Section 2 of the State Specifications for the requirements 
and conditions which must be observed in the preparation of the bid proposal forms and the submission of 
the bid and these special provisions. 
 
A. CONTENTS OF BID PROPOSAL FORMS.  Prospective bidders will be furnished with forms which will 

state the location and description of the contemplated work to be performed, for which a bid is asked. 
 
B. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS AND SITE OF WORK. 

The bidder shall examine carefully the site of the work contemplated and the plans, specifications and 
proposal and contract forms thereof.  It will be assumed that the bidder has investigated and is satisfied 
as to the conditions to be encountered, as to the character and quality of work to be performed and as 
to the materials to be furnished, as to the requirements of these specifications, the special provisions 
and the contract. 
 
For convenience in designation on the plans or in the specifications, certain materials or articles to be 
incorporated in the work may be designated under a trade name or the name of a manufacturer and the 
manufacturer’s catalog information. The request for substitution of a similar or equivalent material or 
article shall not be made before the submission of a bid proposal and/or award of the contract. Attention 
is directed to the provisions under “Submittals,” of Section VI elsewhere in the special provisions. 
 

 If any person contemplating submitting a bid proposal for proposed contract is in doubt as to the true 
meaning of or finds discrepancies in or omissions from any part of the plans, specifications, or other 
contract documents, the person may submit to the City a written request for an interpretation or correction 
thereof. The person submitting the request will be responsible for its prompt delivery. Any interpretation 
or correction of the contract documents will be made only by addendum duly issued and a copy of such 
addendum will be delivered to each person receiving a copy of the contract documents. No person is 
authorized to make any oral interpretation or correction of any provision in the contract documents to any 
bidder, and no bidder shall rely on any such oral interpretation or correction. 

 
C. BID PROPOSAL FORMS.  All bids shall be made upon the blank forms provided herein, which 

shall be void if detached from these specifications.  All items shall be properly filled out.  Numbers 
shall be stated in figures.  The signatures of all persons signing shall be in long hand.  If the bid is 
submitted by an individual, the individual's name and post office address must be shown.  If submitted 
by a firm or partnership, the name and post office address of each member of the firm or partnership 
must be shown.  If submitted by a corporation, the bid proposal shall show the name of the State under 
the laws of which the corporation was chartered and the names, titles and business addresses of the 
president, secretary, treasurer and manager. 

 
D. REJECTION OF BIDS CONTAINING ALTERATIONS, ERASURES OR IRREGULARITIES.  Bids may 

be rejected if they show any alteration of form, additions not called for, conditional bids, incomplete bids, 
erasures, or irregularities of any kind. 

 
E.  BID GUARANTEE.  All bids shall be presented under sealed cover and shall be accompanied by a 

cashier's check, certified check or Bidder's Bond made payable to the City of Capitola, for an amount 
equal to at least TEN PERCENT (10%) of the amount of said bid. 

 
F. WITHDRAWAL OF BIDS.  Any bid may be withdrawn by the bidder prior to but not after the time fixed 

for the opening of bids, provided that a request in writing for the withdrawal of such bid, executed by the 
bidder or bidder's duly authorized representative, is filed with the Director of Public Works of the City of 
Capitola.  The withdrawal of a bid shall not prejudice the right of a bidder to file a new bid. 
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G. DISQUALIFICATIONS OF BIDDERS.  More than one bid from an individual, a firm or partnership, a 

corporation or an association under the same or different names will not be considered.  Reasonable 
grounds for believing that any bidder is interested in more than one bid for the work contemplated will 
cause the rejection of all bids in which said bidder is interested. 

 
H. COMPETENCY OF BIDDERS.  With each and every bid and forming a part thereof, the City Council will 

require the bidder to furnish a statement of bidder's financial responsibility, technical ability, and 
experience. 
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SECTION III.  AWARD AND EXECUTION OF CONTRACT 
 
The bidder's attention is directed to the provisions in Section 3 of the State Specifications for the requirements 
and conditions concerning award and execution of contract and these special provisions. 
 
A. AWARD OF CONTRACT OR REJECTION OF BIDS.  All bids shall be subject to the approval of the City 

Council, which reserves unto itself the right to accept or reject any or all bids and waive any irregularities 
or informalities of bids as it may deem for the best interest of the City, and whose determination as to 
whose bid is the lowest responsible bid shall be final and conclusive.  The award, if made, will be made 
within fifteen (15) calendar days after the opening of the bids.  City shall not be bound until the contract 
has been fully executed. 

 
B. RETURN OF BID GUARANTEES.  Within thirty (30) calendar days after the award of the contract, the 

City will return the bid guarantees accompanying the bids, which are not being considered in making the 
award.  All other bid guarantees will be held until the contract has been finally executed, after which they 
will be returned to the respective bidders whose bids they accompany. 

 
C. CONTRACT BONDS.  The successful bidder simultaneously with the execution of the agreement will be 

required to furnish, on forms provided herein: 
 

1. PERFORMANCE BOND in the amount equal to one hundred percent (100%) of the contract price, 
and must be by a corporate surety authorized to engage in such business in California, payable to 
the City of Capitola. 

 
2. LABOR AND MATERIAL BOND in an amount equal to one hundred percent (100%) of the contract 

price, and must be by a corporate surety authorized to engage in such business in California, 
payable to the City of Capitola. 

 
3. DEFECTIVE MATERIALS AND WORKMANSHIP BOND in an amount equal to ten (10%) of the 

contract price, and must be by a corporate surety authorized to engage in such business in 
California, payable to the City of Capitola and valid for a one (1) year period commencing on the 
date of contract completion.  

 
This bond shall be provided to the City prior to release of the five (5%) project retention. 

 
D. EXECUTION OF CONTRACT.  The contract shall be signed by the successful bidder and returned, 

together with the contract bonds and insurance certificates, within fifteen (15) calendar days after the 
award of the contract. Bidder will honor its bid for a period of at least ninety (90) calendar days after the 
opening of bids. 

 
E. PENALTY FOR FAILURE TO SIGN CONTRACT.  A successful bidder who fails, neglects or refuses to 

sign the contract and file acceptable bonds as required, within the time specified, shall have the bid 
guarantee forfeited to the City as liquidated damages. 

 
F. SUBSTITUTION OF SECURITIES FOR WITHHELD AMOUNTS.  For any moneys earned by the 

Contractor and withheld by the City to ensure the performance of the contract, the Contractor may, at 
Contractor's request and expense, substitute securities equivalent to the amount withheld in the form 
and manner and subject to the conditions provided in Chapter 13 (commencing with Section 4590), 
Division 5, Title 1 of the Government Code of the State of California.  This substitution shall be effected 
prior to submittal of Contractor's first progress billing to the City for work under this contract. 
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G. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES.  Attention is directed 
to the provisions of Section 8-1.04, "Start of Job Site Activities," Section 8-1.05, "Time," and Section 
8-1.10, "Liquidated Damages," of the State Specifications and these special provisions. 

 
The counting of calendar days shall commence on the date stated in the "Notice to Proceed."  The 
Contractor shall begin work within fifteen (15) calendar days after receiving the Notice to Proceed and 
shall diligently complete all work as specified or indicated in the contract documents within thirty (30) 
working days.  

 
For each consecutive calendar day in excess of the time specified for completion of the work, the 
Contractor shall pay to the City, or have withheld from monies due it, as liquidated damages and not as 
a penalty, the sum of Three Hundred Dollars ($300) for each consecutive calendar day after the expiration 
of the Contract Time that the Work remains incomplete.  
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SECTION IV.  SCOPE OF WORK 
 
A. WORK TO BE DONE.  The work to be done on this project consists, in general, of the following:  

 
The work includes the construction of three asphalt speed tables, two on Jade Street and one on 42nd 
Avenue in Capitola.  Construction involves excavation of existing roadway and construction of the speed 
tables in compliance with the City standard.  Work shall also include the installation of all striping and 
signage indicated on the plan, and stormwater pollution controls. 

 
B. CHANGES AND EXTRA WORK.  Changes and extra work, if found necessary, shall be done in 

accordance with the provisions of Section 4-1.05, “Changes and Extra Work”,” of the Standard 
Specifications and these special provisions. 

 
The City may require changes in, additions to or deductions from, the work to be performed or the 
materials to be furnished under this Contract pursuant to the provisions of the Contract Documents. 

 
No change to the work shall be made, extra work performed, or deduction from the work made unless in 
pursuance of a written change order from the City, signed by the Director of Public Works or its 
authorized representative, stating that the change, addition, deletion, or any combination thereof is 
authorized.  Written field orders may be issued to the contractor pending the issuance of a formal change 
order.  No claim for additional payment shall be considered unless so ordered. 

 
Adjustments to the contract amount by reason of a duly authorized change order shall be determined on 
the basis of one of the following methods, at the option of the Director of Public Works: 

 
1. On the basis of an acceptable lump sum proposal from the Contractor in response to a 

quotation request. 
 

2. On the basis of unit prices specified in the Contractor's proposal. 
 

3. On the basis of actual necessary cost plus fifteen (15) percent to cover superintendence, 
general expense and profit, hereinafter referred to as "Force Account Work." 
 

Force Account Work, if ordered, shall be adjusted and certified daily on record sheets acceptable to the 
Director of Public Works and signed by both he and the Contractor.  Such daily report sheets shall 
thereafter be considered as the true record of Force Account Work done.  Computation of actual costs 
shall include wages paid for workers and any employer payment made to, or on behalf of, workers for 
health, welfare, pension, vacation plans or similar purposes.  Equipment costs shall be on the basis of 
generally accepted rental schedules for the locality.  Material costs shall be supported by supplier's 
invoices. 
 
When a lump sum proposal for extra work is requested from the Contractor, such quotation request shall 
be furnished by the Contractor, and a quotation for the work involved delivered to the Director of Public 
Works within five (5) calendar days.  If the Director of Public Works finds said proposal unacceptable, he 
may then proceed with such extra work by Force Account or such other means as are available under 
the provisions of the contract. 

 
C. INTERPRETATION OF SPECIFICATIONS AND DRAWINGS.  The specifications and the contract 

drawings are intended to be explanatory of each other.  Any work indicated in the contract drawings and 
not in the specifications, or vice versa, is to be executed as if indicated in both.  Should it appear that the 
work to be done, or any of the matters relative thereto, are not sufficiently detailed or explained in these 
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contract documents, including the contract drawings, the Contractor shall apply to the Engineer for such 
further explanations as may be necessary, and shall conform thereto as part of this contract, so far as 
may be consistent with the terms of this contract.  In the event of any doubt or question arising respecting 
the true meaning of the specifications, reference shall be made to the City and its decision thereon shall 
be final. 

 
D. FIGURED DIMENSIONS.  All work shown on the contract drawings, the dimensions of which are not 

figured, shall be accurately followed to the scale to which the drawings are made, but figured dimensions 
where given are in all cases to be followed, though they may differ from scaled measurements.  Large 
scale and full size drawings shall be followed in preference to small scale drawings.   

 
E. ERRORS OR DISCREPANCIES.  If the Contractor, in the course of the work, discovers any 

discrepancies between the drawings and the conditions of the ground, or any errors or omissions in the 
drawings or in the layout given by stakes, points or instructions, it shall be Contractor's duty to inform the 
Engineer immediately in writing and the Engineer shall promptly verify the same.  Any work done after 
such discovery until authorized will be done at the Contractor's risk. 
 

F. DRAWINGS TO BE FURNISHED BY CONTRACTOR.  The bidder's attention is directed to the 
provisions in Section 5-1.23, “Submittals” of the State Specifications for the requirements concerning 
submittals.  As soon as practicable and proper after the execution of this contract, the Contractor shall 
supply such working drawings or devices to be furnished hereunder as are called for herein or as are 
required by the Engineer, to make clear the details of construction and of devices and to demonstrate 
fully that all materials and equipment comply with the intent and provisions of this contract.  Unless 
otherwise herein specified, such drawings shall be submitted to the Engineer for this approval upon 
Engineer's request.  Should any drawings furnished by the Contractor not be approved by the Engineer, 
the Contractor shall make the revisions required and again submit them to the Engineer for approval.  
After due approval by the Engineer, these drawings shall become a part of this contract and the work 
shall be done in conformity therewith.  No such work shall begin or devices purchased until the drawings 
covering it or they have been approved.  The approval of the drawings shall not relieve the Contractor of 
responsibility or waive or modify any of the provisions or requirements of this contract. 

 
G. ADDITIONAL DRAWINGS BY CITY.  The drawings made a part of this contract at the time of its 

execution are intended to be fairly specific and to indicate the detail of the scope of the work.  In addition 
to these drawings, however, the Engineer shall furnish such additional drawings from time to time during 
the progress of the work as are necessary to make clear or to define in greater detail the intent of the 
specifications and contract drawings, and the Contractor shall make the work conform to all such 
drawings. 

 
H. CLEANING UP.  The Contractor shall not allow the site of the work to become littered with trash and 

waste material, but shall maintain the same in a neat and orderly condition throughout the construction 
period in conformance with Section 5-1.31, “Job Site Appearance,” of the Standard Specifications and 
these special provisions.  The Engineer shall have the right to determine what is or is not waste material 
or rubbish and the place and manner of disposal. 

 
On or before the completion of the work the Contractor shall, without charge therefore, tear down and 
remove all temporary structures built by Contractor, and shall remove rubbish of all kinds from any of the 
grounds which Contractor has occupied and leave them in a condition acceptable to the Engineer. 
 
Full compensation for conforming to the provisions of “Cleaning Up,” of this article shall be considered 
as included in the various contract items, and no additional allowance will be made therefore. 
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I. SALVAGE FOR THE CITY.  None 
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SECTION V.  CONTROL OF WORK 

The bidder's attention is directed to the provisions in Section 5 of the State Specifications for the requirements 
and conditions concerning Control of Work and these special provisions. 
 
A. AUTHORITY OF THE ENGINEER. The bidder's attention is directed to the provisions in Section 5-1.03 

Engineer’s Authority of the State Specifications.  The Engineer shall decide any and all questions which 
may arise as to the quality and acceptability of the work performed, as to the quality and acceptability of 
materials furnished, and as to the manner of performance and the rate of progress of the work, and shall 
decide all questions which may arise as to the interpretation of the Plans and Specifications, and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor, and as to 
compensation.  The Engineer's decisions shall be final; the Engineer shall have authority to enforce and 
make effective such decisions and orders as the Contractor fails to carry out promptly. 

 
B. COOPERATION OF THE CONTRACTOR.  Whenever the Contractor is not present on any part of the 

work where it may be desired to give directions, orders will be given by the Engineer in writing and shall 
be received and obeyed by the Contractor’s designated representative.    

 
The representative must be present at the job site while work is in progress. The Contractor must submit 
the representatives contact information (name, telephone number) so the representative can be easily 
contacted to perform emergency work while work is not in progress. 

 
C. COOPERATION BETWEEN CONTRACTORS.  Where two or more contractors are employed on related 

or adjacent work, each shall conduct their operation in such a manner as not to cause any unnecessary 
delay or hindrance to the other.  Each contractor or other entity performing work at or near the job or 
material site is responsible to the other for damage to work, persons, or property and for costs due to 
unnecessary delays. 

 
D. CHARACTER OF WORKERS.  If any person employed by the Contractor, or by a subcontractor, shall 

fail or refuse to carry out the directions of the Engineer, or shall appear to the Engineer to be incompetent, 
or to act in a disorderly or improper manner, that person shall be discharged immediately upon the 
recommendation of the Engineer, and shall not again be employed on the work. 
 

E. PERMITS AND LICENSES.  The Contractor shall procure all permits and licenses, pay all charges and 
fees, and give all notices incident to the lawful prosecution of the work. 

 
F. ACCESS TO WORK.  The Engineer and the Engineer's authorized assistants shall at all times have 

access to the work during its progress.  All work done and all materials furnished shall be subject to the 
inspection of the Engineer. 

 
G. SUBMITTALS.  Attention is directed to Section 5-1.23, “Submittals,” of the State Specifications.  Within 

fifteen (15) calendar days after award of the contract, before any materials are purchased, brought to the 
site or installed, the Contractor shall submit to the Engineer a complete listing of the manufacturers each 
item of equipment or assembly fabricated off the site which the Contractor proposes to furnish on the 
project, together with sufficient information including shop assembly and detail drawings, manufacturers' 
specifications, and performance data to demonstrate clearly that the materials and equipment to be 
furnished comply with the provisions and intent of the contract specifications, contract drawings and 
contract documents.  If the information shows any deviation from the contract requirements, the 
Contractor shall, by a statement in writing accompanying the submittal, advise the Engineer of the 
deviation and state the reason therefore. 
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Approval by the Engineer of shop drawings and other data submitted by the Contractor shall not relieve 
the Contractor from responsibility for any errors therein or of furnishing the materials and equipment of 
proper dimension, size, quantity, quality, and all performance characteristics to meet the requirements 
and intent of the contract documents. The Contractor shall have no claim for damages or extension of 
time on account of any delay in the work resulting from the rejection of materials or from revision and 
resubmittal of drawings and other data for approval.  All submittals and shop drawings shall be furnished 
to the City in quadruplicate. 

 
H. INSPECTION.  The inspection of the work shall not relieve the Contractor of its obligation to fulfill the 

contract as prescribed, and defective work shall be made good and unsuitable materials may be rejected, 
notwithstanding that such defective work and materials have been previously overlooked by the Engineer 
and accepted or estimated for payment. 

 
I. REMOVAL OF DEFECTIVE OR UNAUTHORIZED WORK.  Contractor’s attention is directed to the 

provisions in Section 5-1.30 “Noncompliant and Unauthorized Work,” of the Standard Specifications.  All 
work which has been rejected shall be remedied or removed and replaced in an acceptable manner by 
the Contractor at the Contractor's own expense, and no compensation will be allowed Contractor for such 
removal or replacement. 
 

J. LANDSCAPE DAMAGES.  Repair slopes or other existing facilities that were damaged after starting job 
site activities and before starting plant establishment.  
 
As ordered, replace plants that have been damaged from either or both of the following conditions:  
 
1.   Ambient air temperature falling below 32 degrees F during the plant establishment period  
2.   Department or its supplier restricting or stopping water delivery during the plant establishment period  
 
This plant replacement work is change order work. 

 
K. EQUIPMENT.  The use of equipment which is obsolete as to type, in bad condition or worn out will not 

be permitted on the work.  The Contractor shall provide adequate and suitable equipment and plans to 
meet the requirements of the work, and when ordered by the Engineer shall remove unsuitable 
equipment from the work. 

 
L. FINAL INSPECTION.  When the work performed by the Contractor shall have been satisfactory and the 

final cleaning up performed, the Engineer will make the final inspection. 
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SECTION VI.  CONTROL OF MATERIALS 
 
The Bidder's attention is directed to the provisions in Section 6 of the State Specifications for the requirements 
and conditions concerning Control of Materials and these special provisions. 
 
A.  DEFECTIVE MATERIALS.  All materials not conforming to the requirements of these specifications shall 

be considered as defective, and all such materials -- whether in place or not -- shall be rejected and shall 
be removed immediately from the site of the work. 

 
B. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES.  The Contractor shall remove from 

the site of the work, without delay, all rejected and condemned materials or structures of any kind brought 
to or incorporated in the work; upon failure to do so or to make satisfactory progress in so doing within 
forty-eight (48) hours after the service of a written notice by the Engineer, the condemned materials or 
work may be removed by the City and the cost of such removal shall be taken out of the contract price.  
No such rejected or condemned material shall again be offered for use by the Contractor under this 
contract. 

 
C. TRADE NAMES, ALTERNATIVES, OR EQUALS. Attention is directed to Section 6-1.05, “Specific Brand 

or Trade Name and Substitution,” of the State Specifications. 
 
D. STORAGE OF MATERIALS.  Unless specifically authorized by the Engineer, no materials shall be stored 

overnight upon any public road or right of way within the City. 
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SECTION VII.  LEGAL RELATIONS AND RESPONSIBILITY 
 
The Bidder's attention is directed to the provisions in Section 7 of the State Specifications for the requirements 
and conditions concerning Legal Relations and Responsibility to the Public and these special provisions. 
 
A. LEGAL RESTRICTIONS.  The Contractor shall stay fully informed of all existing and future state and 

national laws and municipal ordinances and regulations which in any manner affect those engaged or 
employed on the work, or which in any manner affect the conduct of the work.  The Contractor shall at 
all times observe and comply with all such existing and future laws, ordinances and regulations. 

 
B. PATENTS.  The Contractor shall assume all costs arising from the use of patented materials, equipment, 

devices or processes used on or incorporated in the work. 
 
C. SANITARY PROVISIONS.  The Contractor shall comply with all of the sanitary regulations prescribed 

by the California Department of Health Services. 
 
D. PUBLIC CONVENIENCE AND SAFETY.  Contractor’s attention is directed to the provisions in Section 

7-1.03, “Public Convenience” and Section. 7-1.04, “Public Safety” of the Standard Specifications.  The 
Contractor shall so conduct its operations as to offer the least possible obstruction and inconvenience to 
the public.  It shall be the responsibility of the Contractor to protect and guard the public from injury or 
damage due to any cause. 

 
E. RESPONSIBILITY FOR WORK.  Accepting as herein otherwise provided, until the formal acceptance of 

all work by the City, the Contractor shall have the charge and care thereof, and shall take every 
necessary precaution against injury or damage to any part thereof from any cause whatever.  The 
Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of the work 
occasioned by any cause before its acceptance, and shall bear the expense thereof. 

 
F. HOURS OF LABOR.  The Contractor shall forfeit as penalty to the City, Fifty Dollars ($50.00) for each 

laborer, worker, or mechanic employed in the execution of the contract by the Contractor, or by any 
subcontractor, upon any of the work hereinafter mentioned, for each working day during which said 
laborer, worker or mechanic is required or permitted to labor more than eight hours per day or forty hours 
per week in violation of the provisions of Labor Code §1815. 

 
G. PREVAILING WAGE.  The Contractor shall, as a penalty to the City, forfeit Fifty Dollars ($50.00) for each 

working day or portion thereof for each worker paid less than the stipulated prevailing rates for such work 
or craft in which such worker is employed for any public work done under the contract by the Contractor 
or any of Contractor's subcontractors.  The difference between such stipulated prevailing wage rates and 
the amount paid to each worker for each working day or portion thereof for which each worker was paid 
less than the stipulated prevailing wage rate shall be paid to each worker by the Contractor.  The 
provisions of Labor Code §1773, §1773.2, §1773.4 and §1775 of the will be complied with. 
 
Pursuant to the State of California, or local law thereto applicable, the City Council hereby determines 
that the general prevailing per diem rate in the locality in which the work is to be performed, for laborers 
and for each craft or type of worker and mechanic employed in the execution of this contract, is the Union 
Wage Scale established for Santa Cruz County, which wage scale as of the execution date of this 
contract is incorporated herein as if fully set forth. 

 
Copies of the prevailing rate of per diem wages prepared and available by the California State 
Department of Industrial Relations. 
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H. COMPLIANCE WITH DIVISION OF APPRENTICESHIP STANDARDS.  The Contractor to whom the 

contract is awarded shall, in compliance with the California Labor Code § 1777.5 , be required to adhere 
to the provisions of the ratio of apprentices to journeymen as more particularly defined in the 
aforementioned Labor Code section.  Notice is given that the City of Capitola will, within five (5) days of 
awarding of contract, notify the Division of Apprenticeship Standards of such awarding and will notify 
said Division of any findings of any discrepancies regarding the ratio of apprentices to journeymen. 

 
I. CERTIFIED PAYROLL RECORDS.  The Contractor and each subcontractor shall keep or cause to be 

kept an accurate record showing the names and occupations of all laborers, workers and mechanics 
employed by the Contractor in connection with the execution of this contract or any subcontracts 
thereunder and also showing the actual per diem wages paid to each of such workers, which record shall 
be open at all reasonable hours to the inspection of the City awarding this contract, its officers and 
agents, and to the Chief of the Division of Labor Statistics and Law Enforcement and the State 
Department of Industrial Relations, its deputies and agents. 

 
All contractors and subcontractors must furnish electronic certified payroll records directly to the Labor 
Commissioner (aka Division of Labor Standards Enforcement). 

 
J. POSTING MINIMUM WAGE RATES/ JOB SITE POSTINGS.  The Contractor shall post at conspicuous 

points on the site of the project a schedule showing all determined minimum wage rates and all 
authorized deductions, if any, from unpaid wages actually earned.  The contractor shall post job site 
notices prescribed by regulation (See 8 Calif. Code Reg §16451 (d) for the notice that previously was 
required for project monitored by the CMU). 
  

K. PAYMENT OF EMPLOYEES.  The Contractor and each subcontractor shall pay each employee 
engaged in work on the project under this contract in full (less deductions made mandatory by law) and 
not less often than once a week. 

 
L. REGISTRATION OF CONTRACTORS.  At the time of award of the contract, the Contractor shall be 

licensed in accordance with the provisions of Chapter 9 of Division III of the Business and Professions 
Code. 

 
M. RESPONSIBILITY FOR DAMAGE.  The City of Capitola, the City Council, or the Engineer shall not be 

answerable or accountable in any manner for any loss or damage that may happen to the work or any 
part thereof; or for any of the materials or other things used or employed in performing the work; or for 
injury to any person or persons, either workers or the public; for damage to property from any cause 
which might have been prevented by the Contractor, Contractor's workers, or anyone employed by the 
Contractor; against all of which injuries or damages to persons and property the Contractor having control 
over such work must properly guard.  The Contractor shall be responsible for any liability imposed by 
law for any damage to any person or property resulting from defects or obstructions or from any cause 
whatsoever during the progress of the work or at any time before its completion and final acceptance, 
and shall indemnify and save harmless the City of Capitola, the City Council, and the Engineer from all 
suits or actions of every name and description brought forth or on account of any injuries or damages 
received or sustained by any person or persons by or from the Contractor, Contractor's servants or 
agents, in the construction of the work or by or in consequence of any negligence in guarding against 
such injuries or damages or on the account of any act or omission of the Contractor or Contractor's 
agents, and in addition to any remedy authorized by law so much as shall be considered necessary by 
the City Council may be retained by the City of Capitola until disposition has been made of such suits or 
claims for damages as aforesaid. 
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The Contractor shall be responsible for any liability imposed by law or for any damage to any person or 
property and shall indemnify and hold harmless the City of Capitola, its officers and employees, all in the 
same manner and to the same extent as provided above for the protection of the City, the City Council 
and the Engineer, except that no retention of money due the Contractor under and by virtue of the 
contract will be paid by the City of Capitola, pending disposition of suits or claims for damages brought 
against the City. 

 
N. TERMINATION OF CONTRACT.  If the work provided for under this contract shall be abandoned, or if 

the contract shall be sublet or assigned without the consent of the City, or if at any time the Engineer 
shall be of the opinion that the conditions specified as to the rate of progress are not being fulfilled, or 
that the work or any part thereof is unnecessarily delayed, or that the Contractor is willfully violating any 
of the conditions or provisions of this contract or is executing the same in bad faith, the City shall notify 
the Contractor to fulfill the conditions of this contract.  Should the Contractor fail to begin compliance with 
said notice within five (5) calendar days, the City may, at its discretion, notify the Contractor to 
discontinue all work under this contract or any part thereof, and thereupon the Contractor shall 
discontinue work, and the City may, by contract or otherwise, at its discretion, complete the work or such 
part thereof, and may take possession of the work and use therein such materials, machinery, 
implements and tools of every description as shall be found upon the work, or provide whatever is needed 
for the completion of the work and charge the expense thereof to the Contractor.  In order to meet the 
expenses so incurred, the City is hereby authorized by the Contractor to draw a warrant in the name of 
the Contractor and in favor of these persons, firms or corporations doing the work or providing the 
materials or labor therefore, against the fund or appropriation set aside for the purpose of this contract.  
When a warrant is so drawn it shall be conclusive upon the Contractor and shall be to all intent and 
purposes the same as drawn by the Contractor in person.  When any of the said demands have been 
audited and paid, the amount of the same shall be deducted from the fund or appropriation set-aside for 
the purposes of this contract being so terminated.  The Contractor shall immediately, upon due notice 
from the Engineer to do so, remove from the premises all materials and personal property belonging to 
the Contractor which have not already been used in the construction of the work or which are not in place 
in the work, and the Contractor shall forfeit all rights under this contract, and both the Contractor and 
Contractor's sureties shall be liable for the bond for all damages caused the City by reason of 
Contractor's failure to complete this contract. 

 
Neither the extension of time for any reason beyond the date fixed for the completion of this work, nor 
the doing and acceptance of any part of the work called for by the terms of this contract, subsequent to 
the said date, shall be deemed to be a waiver by the City of the right to abrogate, annul, or terminate this 
contract for abandonment or other cause as provided above. 
 
During the performance of this contract, the Contractor, its assignees and successors in interest 
(hereinafter referred to as "Contractor") agree as follows: 

 
1. COMPLIANCE WITH REGULATIONS.  The Contractor will comply with the Regulations of the 

Department of Transportation relative to nondiscrimination in federally-assisted programs of the 
Department of Transportation (Title 15, Code of Federal Regulations, Part 8, hereinafter referred 
to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

 
2. NONDISCRIMINATION.  The Contractor, with regard to the work performed by it after award and 

prior to completion of the contract work, will not discriminate on the grounds of race, color, sex, or 
national origin, ancestry, physical handicap, medical condition, marital status, or religion in the 
selection and retention of subcontractors, including procurement of materials and leases of 
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equipment.  The Contractor will not participate either directly or indirectly in the discrimination 
prohibited by Section 1735 of the Labor Code. 

 
3. SOLICITATIONS FOR SUBCONTRACTS, INCLUDING PROCUREMENT OF MATERIALS AND 

EQUIPMENT.  In all solicitations either by competitive bidding or negotiation made by the 
Contractor for work to be performed under a subcontract, including procurement of materials or 
equipment, each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor's obligations under this contract and the Regulations relative to nondiscrimination on 
the grounds of race, color, national origin, sex, ancestry, physical handicap, medical condition, 
marital status, or religion. 

 
4. INFORMATION AND REPORTS.  The Contractor will provide all information and reports required 

by the Regulations, or orders and instructions issued pursuant thereto, and will permit access to 
its books, records, accounts, other sources of information, and its facilities as may be determined 
by the City to be pertinent to ascertain compliance with such Regulations, orders and instructions.  
Where any information required of the Contractor is in the exclusive possession of another who 
fails or refuses to furnish this information, the Contractor shall so certify to the City, and shall set 
forth what efforts it has made to obtain the information. 

 
5. SANCTIONS FOR NONCOMPLIANCE.  In the event of the Contractor's noncompliance with the 

nondiscrimination provisions of this contract, the City shall impose such contract sanctions as it 
may determine to be appropriate, including but not limited to: 

 
a. Withholding of payments to the Contractor under the contract until the Contractor complies, 

and/or 
 

b. Cancellation, termination or suspension of the contract, in whole or in part. 
 

6. INCORPORATION OF PROVISIONS.  The Contractor will include the provisions of Paragraphs 1 
through 5 in every subcontract, including procurement of materials and leases of equipment, 
unless exempt by the regulations, order or instructions issued pursuant thereto.  The Contractor 
will take such action with respect to any subcontract or procurement as the City may direct as a 
means of enforcing such provisions, including sanctions for noncompliance; provided, however, 
that in the event the Contractor becomes involved in or is threatened with litigation with a 
subcontractor or supplier as a result of such direction, the Contractor may request the City to enter 
into such litigation to protect the interests of the City. 

 
O. WATER POLLUTION.  Attention is directed to Section 13, “Water Pollution Control,” of the Standard 

Specifications and Section 21, “Erosion Control” elsewhere in the special provisions. 
 
P. CONSTRUCTION HOURS.  Construction hours shall be limited between the hours of 8:00 a.m. and 5:00 

p.m. on weekdays. Construction shall be prohibited on weekends except for emergency work approved 
by the Engineer. 
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SECTION VIII.  PROSECUTION, PROGRESS AND PAYMENT 
 
Attention is directed to Sections 8 and 9 of the State Specifications for the requirements and conditions 
concerning Prosecution and Progress, Payment and these special provisions. 
 
A. COMPLETION AND PAYMENT.  All work completed under the contract shall be paid for in accordance 

with the provisions of these Special Provisions.  The Contractor shall accept the compensation as 
provided in the contract in full payment for furnishing all materials, labor, tools and equipment, including 
all applicable taxes and fees, necessary to complete the work and for performing all work completed and 
embraced under the contract. 

 
B. PROGRESS ESTIMATE AND PAYMENT.  The Engineer shall, on or around the twentieth (20th) day of 

each month, make an estimate of the value of the work performed and materials furnished in accordance 
with this contract.  The first estimate shall be of the value of the work done and of the materials proposed 
and suitable for permanent incorporation in the work delivered and suitably and safely stored at the site 
of the work since the Contractor began the performance of this Contract. 

 
Every subsequent estimate, except the final estimate, shall be of the value of the work done and 
materials delivered and suitably stored at the site of the work since the last preceding estimate was 
made; provided, however, that should the Contractor fail to adhere to the program of completion fixed in 
this contract, the Engineer shall deduct from the next and all subsequent estimates the full calculated 
accruing amount of the liquidated damages to the date of said estimate, until such time as the compliance 
with the program has been restored; and provided, further, that no estimate shall be required to be made 
when in the judgment of the Engineer the total value of the work done and materials incorporated into 
the work under this contract since the last preceding estimate amounts to less than One Thousand 
Dollars ($1,000.00); and provided, also, that materials so delivered and estimated shall not be removed 
from the site of the work prior to its completion without the written consent of the Engineer. 

 
The estimates shall be signed by the Engineer, and after approval by the City; the City shall pay or cause 
to be paid to the Contractor, in the manner provided by law, an amount equal to ninety-five per cent 
(95%) of the estimated value of the work performed and of the value of the materials furnished and 
delivered and unused, such materials to be those which are proposed and suitable for permanent 
incorporation in the work. 
 
Items for which quantities are indicated lump sum shall be paid for at the unit price indicated in the bid 
proposal. Such payment shall be full compensation for the items of work and all work appurtenant thereto. 
 
When required by the specifications or requested by the Engineer, the Contractor shall submit to the 
Engineer within ten (10) calendar days after award of contract, a detailed schedule in triplicate, to be 
used only as a basis for determining progress payments on a lump sum contract or designated lump 
sum bid item. This schedule shall equal the lump sum bid and shall be in such form and sufficiently 
detailed as to satisfy the Engineer that it correctly represents a reasonable apportionment of the lump 
sum. 
 

C. SUBSTITUTION OF SECURITIES FOR WITHHELD AMOUNTS.  Pursuant to Chapter 13 (commencing 
with Section 4590), Division 5, Title 1 of the Government Code of the State of California, securities may 
be substituted for any moneys withheld by public agency to ensure performance under a contract.  At 
the request and expense of the Contractor, securities equivalent to the amount withheld shall be 
deposited with the public agency, or with a state or federally chartered bank as the escrow agent, who 
shall pay such moneys to the Contractor upon satisfactory completion of the contract. 
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Securities eligible for substitution under this section shall include those listed in Section 16430 of the 
Government Code of the State of California or bank or savings and loan certificate of deposit.  The 
Contractor shall be the beneficial owner of any securities substituted for moneys withheld and shall 
receive any interest thereon.  Any escrow agreement entered into pursuant to this section shall contain 
as a minimum the following provisions:  (a) The amount of securities to be deposited; (b) The terms and 
conditions of conversion to cash in case of the default of the Contractor; and (c) The termination of the 
escrow upon completion of the contract.   
  

D. FINAL ACCEPTANCE.  The Engineer shall, as soon as practical after the final acceptance of the work 
done under this contract, make a final estimate of the amount of work done there under and the value 
thereof.  Such final estimate shall be signed by the Engineer, and after approval the City shall pay or 
cause to be paid to the Contractor in the manner provided by law, the entire sum so found to be due 
hereunder, after deducting therefrom all previous payments and such other lawful amounts as the terms 
of this contract prescribe. 

 
In no case will final payment be made in less than thirty-five (35) calendar days after the filing of a "Notice 
of Completion" in the County Recorder’s Office, Santa Cruz County, California. 
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SECTION IX.  INSURANCE 
 
A. PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE.  The Contractor shall take out and 

maintain during the life of this contract such public liability and property damage insurance, by an 
insurer acceptable to the City, that shall protect Contractor and any subcontractor performing work 
covered by this contract from any claims for property damage which may arise because of the 
nature of the work or from operations under this contract, whether such operations are performed 
by the Contractor or by any subcontractor or anyone directly or indirectly employed by either of 
them, even though such damages may not be caused by the negligence of the Contractor or any 
subcontractor, or anyone employed by either of them.  The public liability and property damage 
insurance shall name the City, its officers, agents and employees as insured’s, and all insurance 
policies issued hereunder shall so state.  The amounts of such insurance shall be as follows: 

 
1. CONTRACTORS LIABILITY INSURANCE.  Shall provide bodily injury liability limits of not 

less than $1,000,000 for each person, and $2,000,000 for each accident or occurrence, and 
property damage liability limits of not less than $1,000,000 for each accident or occurrence 
with an aggregate limit of $2,000,000 for claims which may arise from the operations of the 
Contractor in the performance of the work hereunder provided.  This insurance must include 
coverage for contractual liability assumed by the Contractor under Paragraph F, Section VII, 
Responsibility for Work. 

 
2. AUTOMOBILE LIABILITY INSURANCE.  Covering all vehicles used in the performance of 

the contract providing bodily injury liability limits of not less than $500,000 for each person 
and $1,000,000 for each accident or occurrence, and property damage liability limits of not 
less than $500,000 for each accident or occurrence which may arise from the operations of 
the Contractor in performing the work provided for herein. 

 
Before the execution of the contract, the successful bidder shall file with the City a certificate or 
certificates of insurance, covering the specified insurance.  Each such certificate shall bear an 
endorsement precluding the cancellation or reduction in coverage of any policy evidenced by such 
certificate, before the expiration of thirty (30) calendar days after the City shall have received 
notifications by registered mail from the insurance carrier. 

 
All policies shall name the City of Capitola as an insured under all terms of the policy. 
 

B. WORKER'S COMPENSATION INSURANCE.  Before beginning the work, the Contractor shall 
furnish to the City satisfactory proof that Contractor has taken out for the period covered by the 
work under this contract, full compensation insurance for all persons employed directly by 
Contractor or through subcontractors in carrying out the work contemplated under this contract, in 
accordance with the "Worker's Compensation and Insurance Act," Division IV of the Labor Code 
of the State of California and any acts amendatory thereof.  Such insurance shall be maintained in 
full force and effect during the period covered by this contract. 
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SECTION X.  TECHNICAL PROVISIONS 
SECTION 10-1.  GENERAL 

 
10-1.01 CONTROL OF WORK 
Control of work shall conform to the provisions in Section 5, "Control of Work," of the Standard 
Specifications and these special provisions.  
 
Walkways shall be open to pedestrian traffic at all times. The Contractor shall provide and install 
temporary fencing, signing and ramping to provide safe pedestrian traffic through the project site and 
shall maintain safe access to all properties at all times. 
 
10-1.02 RESPONSIBILITES TO THE PUBLIC 
Attention is directed to Section 7, "Legal Relations and Responsibilities to the Public," of the Standard 
Specifications and these special provisions. 
 
10-1.03 PROGRESS AND SCHEDULE 
The Contractor shall submit a detailed construction schedule to the City Engineer for review and 
approval prior to the pre-construction meeting for the project. Construction schedules shall conform to 
the provisions in Section 8, "Prosecution and Progress," of the Standard Specifications. The 
construction schedule shall be consistent in all respects with the times and order of work requirements 
in Section 8. 
 
10-1.04 OBSTRUCTIONS 
Attention is directed to Section 5-1.36, "Property and Facility Preservation," and Section 15, "Existing 
Facilities," of the Standard Specifications and these special provisions. 
 
The Contractor's attention is directed to the existence of certain underground facilities that may require 
special precautions be taken by the Contractor to protect the health, safety and welfare of workmen and 
of the public.  Facilities requiring special precautions include, but are not limited to: conductors of 
petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in pipelines greater 
than 6 inches in diameter or pipelines operating at pressures greater than 60 psi (gage); underground 
electric supply system conductors or cables either directly buried or in duct or conduit which do not have 
concentric neutral conductors or other effectively grounded metal shields or sheaths; and underground 
electrical conductors with potential to ground of more than 300 volts. 
 
The Contractor shall notify the City Engineer and the appropriate regional notification center for 
operators of subsurface installations at least 2 working days prior to performing any excavation or other 
work close to any underground pipeline, conduit, duct, wire or other structure. Regional notification 
centers include but are not limited to the following: 
 
 Underground Service Alert 
 Northern California (USA) Telephone: 1-800-227-2600 
 
Pursuant to Government Code Section 4216.e, the inquiry identification number from the regional 
notification center shall remain valid for not more than 14 calendar days from the date of issuance, and 
after that date shall require regional notification center revalidation. Inquiry identification number means 
the number which is provided by a regional notification center to every person who contacts the center 
pursuant to Government Code Section 4216.2. 
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If such facilities are not located on the plans in both alignment and elevation, no work shall be performed 
in the vicinity of said facilities until the owner, or his representative, has located the facility by potholing, 
probing, or other means that will locate and identify the facility.  If, in the opinion of the City Engineer, 
the Contractor's operations are delayed or interfered with by reason of the utility facilities not being 
located by the owner or his representative, the City will compensate the Contractor for such delays to 
the extent provided in Section 8-1.07, "Delays," of the Standard Specifications. 
 
Relocation of any utility facilities will be coordinated with the utility owners during the progress of the 
Contract.  The Contractor shall notify the City Engineer in writing prior to doing any work in the vicinity 
of the facility. 
 
10-1.06 WATERING 
Watering shall conform to the provisions in Section 10-6, "Watering," and Section 13 “Water Pollution 
Control,” of the Standard Specifications. 
 
10-1.07 LINES AND GRADES 
Contractor shall be responsible for setting all lines and grades necessary to establish the lines and 
grades required for the completion of the work specified in these specifications, on the plans, and in the 
special provisions. 
 
10-1.08 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 
When the presence of asbestos or hazardous substances are not shown on the plans or indicated in 
the specifications and the Contractor encounters materials which the Contractor reasonably believes to 
be asbestos or a hazardous substance as defined in Section 25914.1 of the Health and Safety Code, 
and the asbestos or hazardous substance has not been rendered harmless, the Contractor may 
continue work in unaffected areas reasonably believed to be safe.  The Contractor shall immediately 
cease work in the affected area and report the condition to the City Engineer in writing. 
 
In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous 
substances including exploratory work to identify and determine the extent of the asbestos or hazardous 
substance will be performed by separate contract. 
 
If delay of work in the area delays the current controlling operation, the delay will be considered a right 
of way delay and the Contractor will be compensated for the delay in conformance with the provisions 
in Section 8-1.07, "Delays," of the Standard Specifications. 
 
10-1.09 SUBGRADE PREPARATION 
This work shall consist of performing all operations necessary to construct subgrade to the required 
grade and compaction as shown on the plans or specified herein, and shall conform to Section 19-1.03, 
"Grade Tolerance," of the Standard Specifications. 
 
Relative compaction of subgrade shall be no less than 95 percent as determined by California Test 
Method No. 216; or as directed by the City Engineer. 
 
Full compensation for subgrade preparation shall be considered as included in the various other 
construct items of work, and no separate payment will be made therefor. 
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Section 10-2 SPECIFIC 
 
10-2.01 MOBILIZATION 
A. Description: This work shall conform to the requirements of 9-1.16, “Mobilization,” of the Standard 
Specifications and shall consist of preparatory work and operations, including but not limited to, those 
necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for 
the establishment of all offices, buildings and other facilities necessary for work on the project; and for 
all other work and operations which must be performed or costs incurred prior to beginning work on the 
various contract items on the project site.  
 
B. Measurement and Payment: The contract lump sum price paid for “Mobilization”, shall include 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work 
involved in mobilization, including demobilization work. The contract lump sum price paid for 
“Mobilization” shall not exceed 10% of the total base bid for the work. 
 
10-2.02 TRAFFIC CONTROL AND CONSTRUCTION AREA SIGNS 
A. Description: This work shall conform to the provisions in Section 12, "Temporary Traffic Control," of 
the Standard Specifications and the provisions under “Maintaining Traffic” elsewhere in the special 
provisions, and shall consist of installing traffic and pedestrian signing, delineators, fencing, barricades, 
temporary base rock or plywood walkways, temporary driveways and flaggers as necessary to maintain 
safe passage, and these special provisions, and as directed by the City Engineer. Construction area 
signs shall be installed prior to starting work. 
 
Walkways shall be open to pedestrian traffic at all times. The Contractor shall provide and install 
temporary fencing, signing and ramping to provide safe pedestrian traffic through the project site and 
shall maintain safe access to all properties at all times. 
 
Detours and all lights, signs, barricades, flag persons or other devices necessary to provide for safety 
and convenience shall be furnished, installed and maintained by the Contractor.  Lighted or flashing 
barricades shall be used during hours of darkness.  
 
No trench shall be permitted to remain open overnight or when construction activities are not in 
progress. Each trench shall be backfilled to the surface. The Contractor shall not open more trench than 
can be successfully completed and backfilled in one day. Where this requirement is impracticable, the 
Contractor shall request in writing permission from the City Engineer to extend the trench to its practical 
limit and to bridge the trench with steel plates. When necessary, trenches and other excavations shall 
be bridged with steel plates as required by the City Engineer. The bridging shall be placed to permit an 
unobstructed flow of traffic. Advanced warning signs shall be required when trenches and other 
excavation are bridged in the travel way. 
 
Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders, 
including any section closed to the public traffic. 
 
The Contractor shall notify local public safety authorities prior to beginning work.  The Contractor shall 
cooperate with local public safety authorities relative to handling traffic through the area and shall make 
his own arrangements relative to keeping the working area clear of parked vehicles. 
 
The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays and 
designated legal holidays, after 3:00 p.m. on Fridays and the day preceding designated legal holidays, 
and when construction operations are not actively in progress. 
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Designated legal holidays are:  January 1, the third Monday in February, the last Monday in May, July 
4, the first Monday in September, November 11, Thanksgiving Day, and December 25.  When a 
designated legal holiday falls on a Sunday, the following Monday shall be a designated legal holiday.  
When November 11 falls on a Saturday, the preceding Friday shall be a designated legal holiday. 
 
If any component in the traffic control system is displaced, or ceases to operate or function as specified, 
from any cause, during the progress of the work, the Contractor shall immediately repair said component 
to its original condition or replace said component and shall restore the component to its original 
location. 
 
The Contractor shall submit a Traffic Control Plan at least 5 working days to the City Engineer for 
approval prior to commencing work.  Said plan shall be revised, and approved by the City Engineer, 
prior to any subsequent changes in work activity that warrant, in the opinion of the City Engineer, 
changes in traffic control.   

 
The roadway shall be open to emergency vehicles at all times. Contractor shall provide vehicular access 
to all residences and businesses at all times except when concrete, asphalt or grading work is actively 
in progress in the immediate area adjacent to driveway(s). Contractor shall provide vehicular access to 
all residences and businesses at all times during non-working hours. When work is not actively in 
progress the full width of the traveled way shall be open for public traffic. 
 
The Contractor shall comply with all applicable State, County and City requirements for closure of 
streets.  At least 48 hours in advance of closing any street, alley, or other public thoroughfare, the 
Contractor shall notify the Police and Fire Departments, and shall comply with their requirements. 
 
The provisions of this section will not relieve the Contractor from his responsibility to provide such 
additional devices or take such measures as may be necessary to comply with the provisions of Section 
7-1.04, “Public Safety,” of the Standard Specifications. 
 
Construction area signs shall conform to the provisions of Section 12-3.11, “Stationary-Mounted Signs,” 
of the Standard Specifications.  All excavations required to install construction area signs shall be 
performed by hand methods without the use of power equipment, except that power equipment may be 
used if it is determined there are no utility facilities in the area of the proposed post holes.  Locations of 
all signs shall be approved by the City Engineer prior to their placement. 
 
Temporary “No Parking” signs shall be attached to existing poles, street light standards or parkway 
trees. When necessary, Temporary “No Parking” signs shall conform to the provisions in Section 12-
3.11, “Portable Signs,” of the Standard Specifications. The signs shall be in place not less than 48 hours 
prior to starting work. Signs shall be posted at a maximum of 200 feet between signs. 
 
Message signs, notifying the public of the period of construction, shall be installed prior to start of 
construction at each end of the street and at the leg of each intersection. 
 
Flaggers shall not be used during the hours of darkness unless authorized by the City Engineer.  
 
The Contractor shall conduct all operations with the least possible obstruction and inconvenience to the 
public. The Contractor shall have under construction no greater length or amount of work than can be 
completed within a workday with due regards to the rights of the public. 
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Work shall be accomplished in such a manner as to provide access to all intersecting streets and 
adjacent properties whenever possible.  If access to any property cannot be provided, then adequate 
nearby parking shall be provided and maintained until direct access can again be restored.  If during 
the course of the work, it is necessary to restrict access to certain driveways for an extended period of 
time, the Contractor shall notify the affected residents, in writing, at least forty-eight (48) hours in 
advance. 
 
To minimize the disruption to public traffic, the Contractor shall: 
 
1. Permit local traffic to pass through the work with the least possible inconvenience or delay.   
 
2. Maintain existing driveways, commercial and residential, within the vicinity of the work area,      
 keeping them open and in good, safe condition at all times. 
 
3. Remove or repair any condition resulting from the work that might impede traffic or create a     
 hazard. 
 
4. Keep existing traffic signal and roadway lighting systems in operation throughout the  
 construction work. 
 
To protect the right of abutting property owners, the Contractor shall: 
 
1. Conduct the construction so that the least inconvenience as possible is caused to abutting 
 property owners. 
 
2. Maintain ready access to houses or businesses along the line of work. 
 
3. Notify in writing abutting property owners at least ten (10) calendar days,  

and again in 48 hours, in advance of work which would affect their access.   
 
The Contractor shall be responsible for providing adequate safeguards, safety devices, protective 
equipment, and any other needed actions to protect life, health, and safety of the public, and to protect 
property in connection with the performance of the work covered by the contract. The Contractor shall 
perform any measures or actions the City Engineer may deem necessary to protect the public and 
property. 
 
The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays and 
designated legal holidays, and when construction operations are not actively in progress. 
 
Minor deviations from the requirements of this section concerning hours of work which do not 
significantly change the cost of the work may be permitted upon the written request of the Contractor if 
in the opinion of the City Engineer public traffic will be better served and the work expedited.  Such 
deviations shall not be implemented until the City Engineer has indicated his written approval.  All other 
modifications will be made by contract change order. 
 
The adjustment provisions in Section 4-1.05, “Changes and Extra Work,” of the Standard Specifications 
shall not apply to the item of traffic control system.  Any adjustment in compensation for traffic control 
systems due to an increase or decrease in the amount of traffic control system required by changes 
ordered by the City Engineer will be made on the basis of the cost of the increased or decreased traffic 
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control necessary.  Such adjustment will be made based on provisions in Section 4-1.05, “Changes and 
Extra Work,” of the Standard Specifications for increased work. 
 
Upon completion of the work, all signs shall be removed and legally disposed of outside the road right 
of way. Signposts and foundations shall also be removed and disposed of. Contractor shall repair the 
former sign locations with material to match surrounding to the satisfaction of the City. If the posts are 
located in sidewalk areas, remove and replace sidewalk at score joints with tie-ins as shown on the 
plans. 
 
B. Measurement and Payment: The contract lump sum price paid for “Traffic Control ” shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the 
work involved in preparing and revising the Traffic Control Plan, placing, removing, storing, maintaining, 
relocating, replacing and disposing of the components of the traffic control system, including 
supervision, as shown on the Traffic Control Plan, and for doing all the work involved in placing, 
maintaining, removing, and restoring foundation area of Construction Area Signs, special signs, Project 
Signs and barricades as shown on the Plans, and the Traffic Control Plan, including compliance with 
the provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications. 
 
Full compensation for flagging costs is included in the contract lump sum price paid for “Traffic Control 
and Construction Area Signs”, and no additional compensation will be allowed therefor. 
 
10-2.03 SPEED TABLES 
A. Description: Speed tables are flat-topped speed humps that serve a dual purpose of traffic calming 
and pedestrian crossing.  Sometimes referenced as trapezoidal humps or speed platforms, the speed 
tables shall be installed in accordance with the City Standard Detail (Speed Table with Raised 
Crosswalk). Special attention should be given to Note #8 “Speed table shall be designed to 
accommodate drainage and prevent ponding at curb flowline.” The contractor shall provide drawings of 
the drainage design as described in Section IV “F” Scope of Work. Multiple design options to achieve 
the desired result are acceptable, example designs are provided in the Plans. 
 
All asphalt areas that will be utilized for the speed table shall have 2” section of asphalt removed for the 
entire footprint of the overlay. Prior to completing the 2” asphalt removal the limits of the speed table 
shall be neatly sawcut in straight lines parallel or at a right angle to the alignment of the street as 
required. If sub base is exposed, the entire area shall be compacted as detailed in section 10-1.09 
“Subgrade Preparation”. All surfaces of the removed asphalt area shall be cleaned prior to application 
of tack-coat. Tack-coat shall be applied prior to HMA placement. 
 
All roadside signs and striping associated with the speed table shall be furnished and installed in 
accordance with the City Standard Detail CAP-15 and Section 82-1 “Signs and Markers” of the Standard 
Specifications, these special provisions, as shown on the plans, and as directed by the City Engineer. 
The Contractor shall furnish all materials, including sign panels and foundations, required to install 
roadside signs. Roadside signs shall be installed with new metal posts, unless otherwise shown on the 
plans. All roadside signs shall be mounted such that the clearance between the low edge of the sign 
panel and the adjacent finished grade is 7-0” minimum. 
 
B. Measurement and Payment: The contract unit price paid for “Speed Tables” shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals and for doing all the 
work involved in furnishing and installing speed tables and associated striping and roadside signs, 
complete in place, including installing new posts, as shown on the Standard Detail, as specified in these 
special provisions, and as directed by the City Engineer. 
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10-2.04 STORM WATER POLLUTION PREVENTION 
This work shall conform to the provisions in Section 13, "Water Pollution Control", Section 21, “Erosion 
Control,” of the Standard Specifications and these special provisions, and shall consist of the 
preparation for developing and implementing a water pollution control program and installing temporary 
best management practices (BMPs).   
 
The Contractor shall comply with the requirements of the Caltrans Encroachment Permits. See the 
Appendix for the City’s Permit. 
 
The Contractor shall submit a Water Quality Control Plan that identifies the specific facilities and slopes 
to be protected, BMP’s to be implemented, and meets all NPDES requirements in conformance with 
the Section 13-2, “Water Pollution Control Program”, of the Standard Specifications.   
 
The Contractor shall comply with all appropriate Best Management Practices and applicable design 
recommendations of the Engineer and Regional Water Quality Control Board (RWQCB) for preventing 
and removing pollutants, specifying erosion control measures, including sedimentation basins, 
infiltration basins, and re-vegetation of graded slopes. 
 
Construction water quality control measures shall include the following:  
 

1.  Existing vegetation shall be retained where possible,  
2. Grading activities will be limited to the immediate area required for construction,  
3. Erosion control measures such as silt fences, staked straw bales, and temporary re- 

vegetation shall be employed for disturbed areas to prevent soil, dirt and debris from 
entering the storm drain system;  

4. No disturbed surfaces shall be left without erosion control measures in place during the 
winter and spring months; Sediment shall be retained onsite by a system of sediment 
basins, traps, or other appropriate measures;  

5. Measures shall be taken to ensure proper collection and disposal of all pollutants 
handled or produced on the site during construction, including sanitary wastes, cement, 
and petroleum products;  

6. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly 
apply corrective measures. 

 
Maintenance:  

1. Repair of BMP deficiencies caused by soil erosion or construction must begin within 72 
hours of identification and completed as soon as possible. 

2. Water pollution control materials such as, but not limited to silt fence and fiber rolls, shall 
be stockpiled on the site in sufficient quantities to stabilize any BMP deficiencies within 
24 hours prior to a forecasted rain event.  The Contractor shall replenish stockpiled 
materials as required to quickly install measures prior to forecasted rain event. 

3. The Contractor shall have adequate labor on hand to install and maintain water pollution 
control measures within 24 hours following notification by the Engineer or before the 
forecasted rain, whichever is sooner. 

 
Good Housekeeping: 

1. Construction operations shall be carried out in such a manner that erosion and water 
pollution will be minimized, including the implementation of “good housekeeping” source 
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control measures.  Contractor shall comply with WPCP, state and local laws concerning 
pollution abatement. 

 
2. Extreme care shall be taken when hauling any earth, sand, gravel, stone, debris, or any 

other substance over any public street.  Occurrences of material blown, spilled, or 
tracked over and upon said public or adjacent private property are prohibited and shall 
be immediately remedied.  Discharge of debris is prohibited. 

 
3. All paved areas shall be kept clear of earth material and debris.  The site shall be 

maintained so as to prevent sediment-laden runoff to any storm drainage system, 
including existing drainage swales and watercourse. 

 
4. Contractor shall install and maintain construction entrances prior to commencement of 

grading.  All construction vehicle traffic entering onto the paved roads must cross 
stabilized construction entrance ways as specified in the CASQA BMP Handbook Portal.  
Tracking of mud or debris onto public streets, or onto adjacent public or private property, 
is prohibited and shall be removed immediately as required by the Engineer. 

 
5. Staging and work areas shall be kept orderly with neat stockpiling of construction 

materials. Measures shall be installed at the entrance and exits of staging and work 
areas to control mud from entering the roadway pavement. 

 
6. No earthen materials shall be stockpiled within 25 feet of drainage inlets.  All stockpiles 

of earthen materials shall have appropriate erosion control measures installed to abate 
and control erosion, as well as perimeter sediment controls. 

 
7. Sanitary facilities shall be maintained on the site in a manner to prevent inadvertent 

discharge or leakage of sanitary wastes into the storm drain system either by placing 
sanitary facilities in locations that do not drain to the storm drain system and by providing 
secondary containment systems to capture leaked wastes. 

 
8. Contractor shall provide dust control as required by the appropriate federal, state, and 

the City of Capitola requirements. 
 
Erosion and Sediment Control Measures 
Grading and Earthwork: 

1. Protect areas which have been cleared and grubbed prior to excavation or embankment 
operations, and which are subject to runoff. 

 
2. If the earthwork in any area has not progressed to a point where all or part of the facilities 

on the WPCP for that area can be constructed, the Contractor shall construct such 
supplementary temporary erosion control facilities as are necessary to protect adjacent 
private and public property at all time. 

 
3. Water pollution control measures shall be constructed and functioning to prevent water 

pollution from areas where portions of the contract have been completed and no further 
earthwork is planned. 

 
Inlet Protection: 
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1. The Contractor shall conduct his operations in such a manner that storm runoff will be 
contained within the project or channeled into the storm drain system which serves the runoff 
area.  Storm runoff from one area shall not be allowed to divert to another runoff area. 
 
2. Active drainage inlets where runoff is likely to go shall have drainage inlet protection 
installed around the immediate perimeter of the inlet.  The perimeter of each individual work 
area shall have measures installed to control sediments that would otherwise leave the work 
area and enter the drainage system.  Regular cleaning of gravel bag inlet protection so that 
sediment depth never exceeds a maximum of 3 inches. 
 
3. If there is no active drainage system within each individual work area, the Contractor 
shall submit a WPCP proposing measures to de-silt and remove runoff from active construction 
areas.  This may include the use of sediment basins, sediment traps and a pumping system to 
remove de-silted runoff from basins or traps. 
 
4. Construction shall conform to the provisions of Section 13, “Water Pollution Control”, and 
Section 21, “Erosion Control”, of the Standard Specifications and to these special provisions. 

 
Temporary Drainage Inlet Protection 

1. Temporary drainage inlet protection shall be installed, maintained and later removed as 
shown on the Plans, as specified in these technical specifications, and as directed by 
the Engineer. Temporary drainage inlet protection shall be installed at each drainage 
system box location where runoff will enter the storm water system. 

 
2. The Contractor shall use temporary drainage inlet protection as one of the various 

measures to prevent water pollution. 
 
Temporary Gravel Filled Bag Dikes: 

1. Temporary gravel filled bag dikes consisting of gravel bags placed in multiple layers shall 
be installed as shown on the plans. 

 
2. Gravel filled bag dikes installed as part of temporary drainage inlet protection shall be 

maintained to provide for adequate sediment holding capacity.  Sediment deposits shall 
be removed when the deposit reaches one-half of the temporary dike height.  Removed 
sediment shall be deposited within the project in such a way that it is not subject to 
erosion by wind or water, or as directed by the Engineer. 

 
Stockpiles 

1. Stockpiled material shall be located within the limits of construction delineated on the 
erosion control plan.  Soils from the stockpile shall be self-contained and remain 
completely separate at all times.  Contractor shall install weighted fiber rolls around the 
perimeter of the stockpile.  The stockpile shall be covered with MIRAFI 140N or approved 
tarp material that is securely weighted around the entire perimeter with gravel bags.   

 
2. All stockpiled materials shall be removed from the site prior to final inspection. 

 
Street Sweeping 

1. Maintain continuous street sweeping operation during all earth hauling operations.  Dry 
brooming is not permitted.  Street sweeping shall be conducted where sediment is 
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tracked from the job site onto paved roads in accordance with the CASQA BMP 
Handbook and as directed by the Engineer. 

 
2. Street sweeping shall start at the beginning of clearing and grubbing and shall continue 

until completion of the project, or as directed by the Engineer.  Street sweeping shall be 
performed immediately after soil disturbing activities occur or offsite tracking of material 
is observed, at a minimum frequency of daily. 

 
3. Street sweeping shall be performed so that dust is minimized.  If dust generation occurs 

during sweeping or sediment pickup is ineffective as determined by the Engineer, the 
use of additional best management practices will be required. 

 
4. At the option of the Contractor, collected material may be temporarily stockpiled in 

accordance with the approved WPCP.  Collected material shall be disposed of at least 
once per week. 

 
Measurement and Payment- Full compensation for conforming to the provisions of this article shall be 
considered as included in the various contract items, and no additional allowance will be made 
therefore. 
 
 
 
 


