

CAPITOLA LIBRARY - BID OPENING RESULTS

City of Capitola

Bid Opening Date:

June 6,2018

Contractor Name	Otto Construction	Swenson	Prowest Constructors
Base Bid	1 \$ 12,325,000.00	\$ 12,383,557.00	\$ 13,997,000.00
Daily Rate for Compensable Delay	2 \$ 2,564.00	\$ 1,169.00	\$ 2,500.00
Multiplier	3 30	30	30
Subtotal (Row 2 x Row 3)	4 \$ 76,920.00	\$ 35,070.00	\$ 75,000.00
Total - Basis of Determining Apparent Low Bidder (Row 1 + Row 4)	5 \$ 12,401,920.00	\$ 12,418,627.00	\$ 14,072,000.00
Estimate / Construction Budget	6 \$ 9,988,330	\$ 9,988,330	\$ 9,988,330
Over / (Under) Compared to Base Bid (Row 1 - Row 6)	7 \$ 2,336,670.00	\$ 2,395,227.00	\$ 4,008,670.00
Alternate 1: Trellis at Children's Deck	8 \$ 107,000.00	\$ 108,747.00	\$ 275,000.00
Alternate 2: Exterior Perimeter Building Illumination (Fixture E7)	9 \$ 61,000.00	\$ 61,540.00	\$ 100,000.00
Alternate 3: Concrete Pavers	10 \$ 18,000.00	\$ 17,727.00	\$ 55,000.00
Total Bid Alternates (Total Row 8 through Row 10)	11 \$ 186,000.00	\$ 188,014.00	\$ 430,000.00
Total Bid + Bid Alternates Basis of Determining Apparent Low Bidder (Row 5 + Row 11)	12 \$ 12,587,920.00	\$ 12,606,641.00	\$ 14,502,000.00
Total Bid + Bid Alternates (Row 1 + Row 11)	13 \$ 12,511,000.00	\$ 12,571,571.00	\$ 14,427,000.00
Completed and signed BID FORM.	✓	✓	✓
Completed and signed BID BOND form or other Bid Security.	✓	✓	✓
Completed NON-COLLUSION AFFIDAVIT	✓	✓	✓
Completed DIR Registration Statement	✓	✓	✓
Completed Certification of Eligibility to Contract	✓	✓	✓
Confirmation all the insurance requirements have been reviewed and can be met.	✓	✓	✓