420 CAPITOLA AVENUE
CAPITOLA, CALIFORNIA 95010
TELEPHONE (831) 475-7300
FAX (831) 479-8879

TO: All Plan holders and Prospective Bidders

FROM: City of Capitola Public Works

DATE: April 4, 2016

RE: **ADDENDUM NO. 1**
Rispin Peery Park ADA Pathway Improvements - Phase II

All prospective bidders are hereby notified that modifications and/or changes are to be made to the original Bid Documents for this project, as entitled above.

Receipt of this Addendum must be acknowledged in the space provided on the Bid Form (Page 6). Signature on said Bid Form indicates acknowledgement of receipt of Addendum No. 2, and that said Addendum was properly evaluated in bidder's proposal. Any proposal not in compliance with this requirement may be rejected.

The following clarification is made to the bid specifications:

1. **10-1.03 MAINTAINING PARK ACCESS**
   Temporary closures of the pedestrian and bike paths will be allowed during various phases of construction. The Contractor shall be responsible for posting advisory signs at least 48 hours prior to any closure and maintaining all signage fencing, barricades, etc. as part of the project. A schedule of all closures must be approved by the Engineer in advance. The bicycle pathway must be reopened to the public whenever possible, but in all cases, by 5:00 p.m. each day. The cost of any closure, including all signage, barricade, fencing, etc. will be included in existing bid items and no additional payment will be made.

Steven E. Jesberg, Public Works Director