



420 Capitola Avenue
Capitola, California 95010
Telephone: (831) 475-7300
FAX: (831) 479-8879
Website: <http://www.cityofcapitola.org>

TO: All Plan Holders and Prospective Bidders
FROM: City of Capitola Public Works
DATE: 26 June 2018
RE: **ADDENDUM NO. 1**
2018 Slurry Seal Project

All prospective bidders are hereby notified that modifications and/or changes are to be made to the original Bid Documents for this project, as entitled above.

Receipt of this Addendum must be acknowledged in the space provided on the Bid Form (page 6). Signature on said Bid Form indicates acknowledgement of receipt of Addendum No. 1, and that said Addendum was properly evaluated in bidder's proposal. Any proposal not in compliance with this requirement may be rejected.

The following clarification is made to the bid specifications:

1. Notice Inviting Sealed Bids (page 2) shall be amended as follows:


The Contractor receiving the award of the contract shall begin work within fifteen (15) calendar days after receipt of the Notice to Proceed and shall diligently complete all work as specified or indicated in the contract **documents within twenty-five (25) working days** for the contract sum and within the contract time, all in accordance with the contract documents.

2. Section III. Award and Execution of Contract

G. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES. Attention is directed to the provisions of Section 8-1.04, "Start of Job Site Activities," Section 8-1.05, "Time," and Section 8-1.10, "Liquidated Damages," of the State Specifications and these special provisions.

The Contractor receiving the award of the contract shall begin work within fifteen (15) calendar days after receipt of the Notice to Proceed and shall diligently complete all work as specified or indicated in the contract documents within **twenty-five (25) working days** for the contract sum and within the contract time, all in accordance with the contract documents.

The Contractor shall pay to the City of Capitola the sum of \$800.00 (Eight Hundred Dollars and Zero Cents) per day for each and every calendar day's delay in finishing the work in excess of the number of calendar days prescribed herein.



Steven E. Jesberg, Public Works Director